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 Appendix F – Conceptual Mitigation Opinion of Probable Costs 

APPENDIX F – CONCEPTUAL MITIGATION OPINION OF PROBABLE COSTS 

  



FLOOD DIVERSION AUTHORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, 

Legal, Misc. (4)

Total Estimated 

Cost

EL ZAGAL 254,800$           -$                         64,000$                     318,800$                

MICKELSON 236,600$           467,980$                59,000$                     763,580$                

2ND ST (NORTH & SOUTH) 13,101,400$      13,610,130$          3,275,000$                29,986,530$          

BELMONT 1,496,300$        5,742,120$            374,000$                   7,612,420$            

ISOLATED PROPERTY ACQUISITIONS 1,820,000$        1,028,963$            455,000$                   3,303,963$            

Totals 16,909,100$      20,849,193$          4,227,000$               41,985,293$          

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 2,410 2.00$                         4,820.00$                    

2 Inspection Trench CY 1,100 6.00$                         6,600.00$                    

3 Embankment Import CY 6,600 15.00$                       99,000.00$                  

4 Topsoil (6") CY 1,205 2.00$                         2,410.00$                    

5 Seeding SY 8,745 0.60$                         5,247.00$                    

6 15" RCP Storm Sewer LF 250 30.00$                       7,500.00$                    

7 18" RCP Storm Sewer LF 225 33.00$                       7,425.00$                    

8 Catch Basin - Storm Sewer EA 2 1,800.00$                 3,600.00$                    

9 Manhole - Storm Sewer EA 1 2,000.00$                 2,000.00$                    

10 Remove Catch Basin EA 2 800.00$                    1,600.00$                    

11 Remove Manhole EA 1 1,000.00$                 1,000.00$                    

12 Remove Storm Sewer LF 250 12.00$                       3,000.00$                    

13 Remove Existing Levee CY 10,385 5.00$                         51,925.00$                  

196,127.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 660 2.00$                         1,320.00$                    

2 Subcut (3') CY 1,655 3.00$                         4,965.00$                    

3 Inspection Trench CY 270 6.00$                         1,620.00$                    

4 Embankment Import CY 5,485 15.00$                       82,275.00$                  

5 Topsoil (6") CY 330 2.00$                         660.00$                       

6 Seeding SY 2,760 0.60$                         1,656.00$                    

7 Acquired Property Demolition EA 3 30,000.00$               90,000.00$                  

182,496.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-2200-00810-000 HAUG, WAYNE & ANN M 24 NORTH TERRACE N 10,211 $15,700 $112,500 $128,200 YES 110% $161,020 $161,020

01-2200-00820-000 BLANCHARD, JOHN H & IONE M 26 NORTH TERRACE N 12,786 $16,100 $77,700 $93,800 YES 110% $123,180 $123,180

01-2200-00830-000 HEST, THERESA L REVOCABLE LIVING TRUST 724 NORTH RIVER RD N 14,574 $24,500 $68,900 $93,400 YES 110% $122,740 $122,740

3 $406,940 $406,940

61,041.00$         

467,981.00$       

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Topsoil - Imported CY 3,550 15.00$                       53,250.00$                  

2 Excavation CY 11,000 5.00$                         55,000.00$                  

3 Subgrade Preparation SY 12,000 1.00$                         12,000.00$                  

4 Seeding and Mulching SY 24,200 0.60$                         14,520.00$                  

5 Relocate Trees EA 16 1,000.00$                 16,000.00$                  

6 Gravel Base (ND Class 5) TON 13,860 15.00$                       207,900.00$                

7 Concrete Curb & Gutter (Type II) LF 10,170 25.00$                       254,250.00$                

8 Install 7" RC Driveway SY 60 60.00$                       3,600.00$                    

9 Install 4" RC Sidewalk SY 4,475 40.00$                       179,000.00$                

10 Remove Curb & Gutter LF 4,000 8.00$                         32,000.00$                  

11 Remove Existing Sidewalk SY 2,740 5.00$                         13,700.00$                  

12 Remove Existing Paving SY 47,525 6.00$                         285,150.00$                

13 9" Concrete Pavement SY 11,250 50.00$                       562,500.00$                

14 Asphalt Base Course TON 2,960 70.00$                       207,200.00$                

15 Asphalt Wear Course Cl 27 TON 1,480 75.00$                       111,000.00$                

16 Traffic Control LS 1 5,000.00$                 5,000.00$                    

17 Traffic Signals - Per Intersection EA 2 200,000.00$             400,000.00$                

18 Signing LS 1 5,000.00$                 5,000.00$                    

19 Retaining Wall LS 1 100,000.00$             100,000.00$                

20 Lighting LS 1 50,000.00$               50,000.00$                  

21 Saw Concrete LF 350 2.00$                         700.00$                       

22 0-6' Floodwall LF 765 2,000.00$                 1,530,000.00$             

23 6'-12' Floodwall LF 1,210 2,500.00$                 3,025,000.00$             

24 12'+ Floodwall LF 50 3,500.00$                 175,000.00$                

25 Closure - Structural SF 1,454 275.00$                    399,850.00$                

26 Remove Storm Sewer Pipe LF 2,290 12.00$                       27,480.00$                  

27 Remove Sanitary Sewer Pipe LF 610 12.00$                       7,320.00$                    

28 Remove Catch Basin EA 10 800.00$                    8,000.00$                    

29 Remove Storm Manhole EA 6 800.00$                    4,800.00$                    

30 Remove Sanitary Manhole EA 3 800.00$                    2,400.00$                    

31 Remove Lift Station EA 1 10,000.00$               10,000.00$                  

32 Remove Sanitary Valve Pit EA 1 10,000.00$               10,000.00$                  

33 15" PVC Storm Sewer LF 510 30.00$                       15,300.00$                  

34 27" RCP Storm Sewer LF 190 45.00$                       8,550.00$                    

35 30" RCP Storm Sewer LF 235 65.00$                       15,275.00$                  

36 48" RCP Storm Sewer LF 380 120.00$                    45,600.00$                  

37 66" RCP Storm Sewer LF 130 200.00$                    26,000.00$                  

38 72" RCP Storm Sewer LF 660 240.00$                    158,400.00$                

39 Storm Sewer Manhole EA 7 2,000.00$                 14,000.00$                  

40 Storm Sewer Catch basin EA 15 1,800.00$                 27,000.00$                  

41 Storm Sewer Lift Station EA 1 1,000,000.00$          1,000,000.00$             

42 Acquired Property Demolition EA 4 250,000.00$             1,000,000.00$             

10,077,745.00$          Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($)

HTRW Clean Up 

Cost
TOTAL ($)

01-2160-00060-000 NORTHLAND HOSPITALITY LLC, 301 3 AVE N 130,740 $523,000 $1,897,500 $2,420,500 YES 140% $3,388,700 $88,484 $3,477,184

01-2160-00080-000 FEDER REALTY CO 203 4 AVE N 24,575 $133,000 $233,100 $366,100 YES 140% $512,540 $22,794 $535,334

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,147

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

4 $11,523,483 $311,416 $11,834,899

1,775,230.00$    

13,610,130.00$  

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 1,350 2.00$                         2,700.00$                    

2 Inspection Trench CY 2,630 6.00$                         15,780.00$                  

3 Embankment Import CY 2,235 15.00$                       33,525.00$                  

4 Topsoil (6") CY 675 2.00$                         1,350.00$                    

5 Seeding SY 43,585 0.60$                         26,150.73$                  

6 Catch Basin - Storm Sewer EA 3 1,800.00$                 5,400.00$                    

7 Manhole - Storm Sewer EA 2 2,000.00$                 4,000.00$                    

8 15" Storm Sewer LF 95 30.00$                       2,850.00$                    

9 Remove Manhole EA 9 1,000.00$                 9,000.00$                    

10 Remove Catch Basin EA 18 800.00$                    14,400.00$                  

11 Remove Storm Sewer LF 1,455 12.00$                       17,460.00$                  

12 Remove Sanitary Sewer LF 590 20.00$                       11,800.00$                  

13 Remove Water Line LF 870 17.00$                       14,790.00$                  

14 Remove Existing Levee CY 6,990 5.00$                         34,950.00$                  

15 Remove Existing Pavement SY 6,990 6.00$                         41,940.00$                  

16 Road Reconstruction SY 1,500 90.00$                       135,000.00$                

17 Acquired Property Demolition EA 26 30,000.00$               780,000.00$                

1,151,095.73$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0120-01930-000 RHEAULT, LESLIE A & JENNIFER A 1507 SOUTH RIVER RD S 6,250 $17,800 $100,100 $117,900 YES 110% $149,690 $149,690

01-0120-01940-000 TJADEN, RYAN & SHANNON 1513 SOUTH RIVER RD S 8,125 $23,000 $130,700 $153,700 YES 110% $189,070 $189,070

01-0120-01950-000 HOLTGARD, HENRY E 1517 SOUTH RIVER RD S 10,625 $30,100 $118,200 $148,300 YES 110% $183,130 $183,130

01-2820-00230-000 SCHEEL, KRISTEN ELIZABETH 1518 SOUTH RIVER RD S 38,487 $60,700 $179,900 $240,600 YES 110% $284,660 $284,660

01-0120-01961-000 JABENS, THOMAS B & JACQUELINE K 1525 SOUTH RIVER RD S 15,000 $39,900 $135,700 $175,600 YES 110% $213,160 $213,160

01-0120-02080-000 BOLDUC, STEVEN 1531 3 ST S 10,000 $28,400 $130,800 $159,200 YES 110% $195,120 $195,120

01-0120-02590-000 STOKKA, TIMOTHY J & KREMER, LAURA L 1533 3ST S 12,000 $30,300 $103,500 $133,800 YES 110% $167,180 $167,180

01-0120-02610-000 REULE, JEFFREY A & JENELLE M 1536 3 ST S 5,000 $14,200 $112,500 $126,700 YES 110% $159,370 $159,370

01-0120-02090-000 SHOLL, BETTY J 306 ELMWOOD AVE S 10,000 $28,400 $89,200 $117,600 YES 110% $149,360 $149,360

01-0120-02675-010 ANDERSON, DOUGLAS J & KRISTEN 208 LINDEN AVE S 15,000 $42,800 $433,100 $475,900 YES 110% $543,490 $543,490

01-0120-02021-050 BOWE, DAVID S 209 LINDEN AVE S 15,000 $34,000 $101,400 $135,400 YES 110% $168,940 $168,940

01-0120-02653-000 NISSEN, JANE E LIFT ESTATE/NISSEN, SUSAN J & THOMAS J 220 LINDEN AVE S 7,500 $3,700 $0 $3,700 YES 110% $24,070 $24,070

01-0120-02640-000 NISSEN, SUSAN J & THOMAS J 222 LINDEN AVE S 5,000 $14,200 $98,800 $113,000 YES 110% $144,300 $144,300

01-0120-02040-000 NEWMAN, SAMUEL M JR & LINDA K 225 LINDEN AVE S 10,000 $28,400 $84,000 $112,400 YES 110% $143,640 $143,640

01-0120-02630-000 MEYER, RICK & MARTHA 226 LINDEN AVE S 5,000 $14,200 $74,800 $89,000 YES 110% $117,900 $117,900

01-0120-02050-000 OLSEN, CATHERINE J 229 LINDEN AVE S 5,000 $14,200 $85,000 $99,200 YES 110% $129,120 $129,120

01-0120-02620-000 SCHWAEN, REGIN 234 LINDEN AVE S 5,000 $14,200 $85,200 $99,400 YES 110% $129,340 $129,340

01-0120-02070-000 PAULSEN, VICKI L 237 LINDEN AVE S 10,000 $28,400 $91,400 $119,800 YES 110% $151,780 $151,780

01-0120-02750-000 GRAF, NEIL S 245 LINDENWOOD DR S 11,545 $45,300 $152,600 $197,900 YES 110% $237,690 $237,690

01-0120-02600-000 MARSDEN, THOMAS H & NANCY 305 LINDENWOOD DR S 11,493 $35,200 $159,400 $194,600 YES 110% $234,060 $234,060

01-0120-02110-000 DECKER, WALTER C & SHARON J 318 ELMWOOD AVE S 14,200 $14,200 $84,900 $99,100 YES 110% $129,010 $129,010

01-2820-00220-000 HOLM, DANIEL H & EDNA T 1514 SOUTH RIVER RD S 35,900 $35,900 $95,300 $131,200 YES 110% $164,320 $164,320

01-2820-00210-000 KADRMAS, C RENEE 1510 SOUTH RIVER RD S 20,878 $40,700 $138,500 $179,200 YES 110% $217,120 $217,120

01-2820-00200-000 COLE, JOYCE B TRUSTEE 1502 SOUTH RIVER RD S 20,730 $42,000 $202,200 $244,200 YES 110% $288,620 $288,620

01-2820-00190-000 PAPACEK, JAMES H 1462 SOUTH RIVER RD S 23,310 $47,100 $127,600 $174,700 YES 110% $212,170 $212,170

01-2820-00180-000 STERN, JOHN E 1458 SOUTH RIVER RD S 22,701 $44,900 $179,500 $224,400 YES 110% $266,840 $266,840

26 $4,993,150 $4,993,150

748,970.00$       

5,742,120.00$    

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 5 30,000.00$               150,000.00$                

2 Modification of Sanitary LS#2 LS 1 1,000,000.00$          1,000,000.00$             

3 Modification of Storm LS FC2 LS 1 250,000.00$             250,000.00$                

1,400,000.00$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS
ENTIRE 

LOT (SF)

ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

584360090 MCCAULEY WILLIAM & BARBARA 1813 3RD ST S 29,849 $65,600 $120,000 $185,600 YES 110% $224,160 $224,160

582350160 BAER ZENAS 1715 3RD ST S 35,240 $59,500 $236,600 $296,100 YES 110% $345,710 $345,710

585650270 ROTHLISBERGER JAMES R 605 ELM ST S 7,543 $21,500 $54,600 $76,100 YES 110% $103,710 $103,710

588480140 OLICH DORIS & BRUCE HILDE 710 5TH ST S 11,250 $32,200 $19,600 $51,800 YES 110% $76,980 $76,980

588410150 WEBER DAVID & SHARON 707 9TH ST N 21,730 $37,700 $75,200 $112,900 YES 110% $144,190 $144,190

5 $894,750 $894,750

$134,213

$1,028,963

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



FLOOD DIVERSION AUTHORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, 

Legal, Misc. (4)

Total Estimated 

Cost

EL ZAGAL 254,800$           -$                         64,000$                    318,800$               

MICKELSON 219,700$           467,981$                55,000$                    742,681$               

2ND ST (NORTH & SOUTH) 12,629,500$     13,610,130$          3,157,000$               29,396,630$         

BELMONT (OPTION 2) 117,000$           525,412$                29,000$                    671,412$               

ISOLATED PROPERTY ACQUISITIONS 1,742,000$        651,912$                436,000$                  2,829,912$           

Totals 14,963,000$     15,255,435$          3,741,000$               33,959,435$         

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 2,410 2.00$                         4,820.00$                    

2 Inspection Trench CY 1,100 6.00$                         6,600.00$                    

3 Embankment Import CY 6,600 15.00$                       99,000.00$                  

4 Topsoil (6") CY 1,205 2.00$                         2,410.00$                    

5 Seeding SY 8,745 0.60$                         5,247.00$                    

6 15" RCP Storm Sewer LF 250 30.00$                       7,500.00$                    

7 18" RCP Storm Sewer LF 225 33.00$                       7,425.00$                    

8 Catch Basin - Storm Sewer EA 2 1,800.00$                 3,600.00$                    

9 Manhole - Storm Sewer EA 1 2,000.00$                 2,000.00$                    

10 Remove Catch Basin EA 2 800.00$                    1,600.00$                    

11 Remove Manhole EA 1 1,000.00$                 1,000.00$                    

12 Remove Storm Sewer LF 250 12.00$                       3,000.00$                    

13 Remove Existing Levee CY 10,385 5.00$                         51,925.00$                  

196,127.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 570 2.00$                         1,140.00$                    

2 Subcut (3') CY 1435 3.00$                         4,305.00$                    

3 Inspection Trench CY 230 6.00$                         1,380.00$                    

4 Embankment Import CY 4705 15.00$                       70,575.00$                  

5 Topsoil (6") CY 290 2.00$                         580.00$                       

6 Seeding SY 2420 0.60$                         1,452.00$                    

7 Acquired Property Demolition EA 3 30,000.00$               90,000.00$                  

169,432.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-2200-00810-000 HAUG, WAYNE & ANN M 24 NORTH TERRACE N 10,211 $15,700 $112,500 $128,200 YES 110% $161,020 $161,020

01-2200-00820-000 BLANCHARD, JOHN H & IONE M 26 NORTH TERRACE N 12,786 $16,100 $77,700 $93,800 YES 110% $123,180 $123,180

01-2200-00830-000 HEST, THERESA L REVOCABLE LIVING TRUST 724 NORTH RIVER RD N 14,574 $24,500 $68,900 $93,400 YES 110% $122,740 $122,740

3 $406,940 $406,940

61,041.00$         

467,981.00$       

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Topsoil - Imported CY 3,550 15.00$                       53,250.00$                  

2 Excavation CY 11,000 5.00$                         55,000.00$                  

3 Subgrade Preparation SY 12,000 1.00$                         12,000.00$                  

4 Seeding and Mulching SY 24,200 0.60$                         14,520.00$                  

5 Relocate Trees EA 16.00 1,000.00$                 16,000.00$                  

6 Gravel Base (ND Class 5) TON 13860 15.00$                       207,900.00$                

7 Concrete Curb & Gutter (Type II) LF 10170 25.00$                       254,250.00$                

8 Install 7" RC Driveway SY 60 60.00$                       3,600.00$                    

9 Install 4" RC Sidewalk SY 4475 40.00$                       179,000.00$                

10 Remove Curb & Gutter LF 4000 8.00$                         32,000.00$                  

11 Remove Existing Sidewalk SY 2740 5.00$                         13,700.00$                  

12 Remove Existing Paving SY 47525 6.00$                         285,150.00$                

13 9" Concrete Pavement SY 11250 50.00$                       562,500.00$                

14 Asphalt Base Course TON 2960 70.00$                       207,200.00$                

15 Asphalt Wear Course Cl 27 TON 1480 75.00$                       111,000.00$                

16 Traffic Control LS 1 5,000.00$                 5,000.00$                    

17 Traffic Signals - Per Intersection EA 2 200,000.00$             400,000.00$                

18 Signing LS 1 5,000.00$                 5,000.00$                    

19 Retaining Wall LS 1 100,000.00$             100,000.00$                

20 Lighting LS 1 50,000.00$               50,000.00$                  

21 Saw Concrete LF 350 2.00$                         700.00$                       

22 0-6' Floodwall LF 945 2,000.00$                 1,890,000.00$             

23 6'-12' Floodwall LF 990 2,500.00$                 2,475,000.00$             

24 12'+ Floodwall LF 30 3,500.00$                 105,000.00$                

25 Closure - Structural SF 1,080 275.00$                    297,000.00$                

26 Remove Storm Sewer Pipe LF 2290 12.00$                       27,480.00$                  

27 Remove Sanitary Sewer Pipe LF 610 12.00$                       7,320.00$                    

28 Remove Catch Basin EA 10 800.00$                    8,000.00$                    

29 Remove Storm Manhole EA 6 800.00$                    4,800.00$                    

30 Remove Sanitary Manhole EA 3 800.00$                    2,400.00$                    

31 Remove Lift Station EA 1 10,000.00$               10,000.00$                  

32 Remove Sanitary Valve Pit EA 1 10,000.00$               10,000.00$                  

33 15" PVC Storm Sewer LF 510 30.00$                       15,300.00$                  

34 27" RCP Storm Sewer LF 190 45.00$                       8,550.00$                    

35 30" RCP Storm Sewer LF 235 65.00$                       15,275.00$                  

36 48" RCP Storm Sewer LF 380 120.00$                    45,600.00$                  

37 66" RCP Storm Sewer LF 130 200.00$                    26,000.00$                  

38 72" RCP Storm Sewer LF 660 240.00$                    158,400.00$                

39 Storm Sewer Manhole EA 7 2,000.00$                 14,000.00$                  

40 Storm Sewer Catch basin EA 15 1,800.00$                 27,000.00$                  

41 Storm Sewer Lift Station EA 1 1,000,000.00$          1,000,000.00$             

42 Acquired Property Demolition EA 4 250,000.00$             1,000,000.00$             

9,714,895.00$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($)

HTRW Clean Up 

Cost
TOTAL ($)

01-2160-00060-000 NORTHLAND HOSPITALITY LLC, 301 3 AVE N 130,740 $523,000 $1,897,500 $2,420,500 YES 140% $3,388,700 $88,484 $3,477,184

01-2160-00080-000 FEDER REALTY CO 203 4 AVE N 24,575 $133,000 $233,100 $366,100 YES 140% $512,540 $22,794 $535,334

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,147

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

4 $11,523,483 $311,416 $11,834,899

1,775,230.00$    

13,610,130.00$  

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 3 30,000.00$               90,000.00$                  

2 Modification of Sanitary LS#2 LS 1 1,000,000.00$          1,000,000.00$             

3 Modification of Storm LS FC2 LS 1 250,000.00$             250,000.00$                

1,340,000.00$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS
ENTIRE 

LOT (SF)

ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER

ACQUISITION 

($)
TOTAL ($)

582350160 BAER ZENAS 1715 3RD ST S 35,240 $59,500 $236,600 $296,100 YES 110% $345,710 $345,710

588480140 OLICH DORIS & BRUCE HILDE 710 5TH ST S 11,250 $32,200 $19,600 $51,800 YES 110% $76,980 $76,980

588410150 WEBER DAVID & SHARON 707 9TH ST N 21,730 $37,700 $75,200 $112,900 YES 110% $144,190 $144,190

3 $566,880 $566,880

$85,032

$651,912

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



FLOOD DIVERSION AUTHORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, 

Legal, Misc. (4)

Total Estimated 

Cost

EL ZAGAL 254,800$               -$                          64,000$                       318,800$                

MICKELSON 204,100$               467,981$                 51,000$                       723,081$                

2ND ST (NORTH & SOUTH) 10,845,900$         13,610,130$            2,711,000$                 27,167,030$          

BELMONT (OPTION 2) 78,000$                 359,467$                 20,000$                       457,467$                

ISOLATED PROPERTY ACQUISITIONS 364,000$               88,527$                   91,000$                       543,527$                

Totals 11,746,800$         14,526,105$           2,937,000$                 29,209,905$          

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 2,410 2.00$                         4,820.00$                    

2 Inspection Trench CY 1,100 6.00$                         6,600.00$                    

3 Embankment Import CY 6,600 15.00$                       99,000.00$                  

4 Topsoil (6") CY 1,205 2.00$                         2,410.00$                    

5 Seeding SY 8,745 0.60$                         5,247.00$                    

6 15" RCP Storm Sewer LF 250 30.00$                       7,500.00$                    

7 18" RCP Storm Sewer LF 225 33.00$                       7,425.00$                    

8 Catch Basin - Storm Sewer EA 2 1,800.00$                 3,600.00$                    

9 Manhole - Storm Sewer EA 1 2,000.00$                 2,000.00$                    

10 Remove Catch Basin EA 2 800.00$                    1,600.00$                    

11 Remove Manhole EA 1 1,000.00$                 1,000.00$                    

12 Remove Storm Sewer LF 250 12.00$                       3,000.00$                    

13 Remove Existing Levee CY 10,385 5.00$                         51,925.00$                  

196,127.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 500 2.00$                         1,000.00$                    

2 Subcut (3') CY 1235 3.00$                         3,705.00$                    

3 Inspection Trench CY 215 6.00$                         1,290.00$                    

4 Embankment Import CY 3970 15.00$                       59,550.00$                  

5 Topsoil (6") CY 250 2.00$                         500.00$                       

6 Seeding SY 2100 0.60$                         1,260.00$                    

7 Acquired Property Demolition EA 3 30,000.00$               90,000.00$                  

157,305.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-2200-00810-000 HAUG, WAYNE & ANN M 24 NORTH TERRACE N 10,211 $15,700 $112,500 $128,200 YES 110% $161,020 $161,020

01-2200-00820-000 BLANCHARD, JOHN H & IONE M 26 NORTH TERRACE N 12,786 $16,100 $77,700 $93,800 YES 110% $123,180 $123,180

01-2200-00830-000 HEST, THERESA L REVOCABLE LIVING TRUST 724 NORTH RIVER RD N 14,574 $24,500 $68,900 $93,400 YES 110% $122,740 $122,740

3 $406,940 $406,940

61,041.00$         

467,981.00$       

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Topsoil - Imported CY 3,550 15.00$                       53,250.00$                  

2 Excavation CY 11,000 5.00$                         55,000.00$                  

3 Subgrade Preparation SY 12,000 1.00$                         12,000.00$                  

4 Seeding and Mulching SY 24,200 0.60$                         14,520.00$                  

5 Relocate Trees EA 16 1,000.00$                 16,000.00$                  

6 Gravel Base (ND Class 5) TON 13860 15.00$                       207,900.00$                

7 Concrete Curb & Gutter (Type II) LF 7705 25.00$                       192,625.00$                

8 Install 7" RC Driveway SY 60 60.00$                       3,600.00$                    

9 Install 4" RC Sidewalk SY 4000 40.00$                       160,000.00$                

10 Remove Curb & Gutter LF 4000 8.00$                         32,000.00$                  

11 Remove Existing Sidewalk SY 2735 5.00$                         13,675.00$                  

12 Remove Existing Paving SY 40000 6.00$                         240,000.00$                

13 9" Concrete Pavement SY 11250 50.00$                       562,500.00$                

14 Asphalt Base Course TON 1500 70.00$                       105,000.00$                

15 Asphalt Wear Course Cl 27 TON 750 75.00$                       56,250.00$                  

16 Traffic Control LS 1 5,000.00$                 5,000.00$                    

17 Traffic Signals - Per Intersection EA 2 200,000.00$             400,000.00$                

18 Signing LS 1 5,000.00$                 5,000.00$                    

19 Retaining Wall LS 1 100,000.00$             100,000.00$                

20 Lighting LS 1 50,000.00$               50,000.00$                  

21 Saw Concrete LF 350 2.00$                         700.00$                       

22 0-6' Floodwall LF 755 2,000.00$                 1,510,000.00$             

23 6'-12' Floodwall LF 810 2,500.00$                 2,025,000.00$             

24 Closure - Structural SF 520 275.00$                    143,000.00$                

25 Remove Storm Sewer Pipe LF 2290 12.00$                       27,480.00$                  

26 Remove Sanitary Sewer Pipe LF 610 12.00$                       7,320.00$                    

27 Remove Catch Basin EA 10 800.00$                    8,000.00$                    

28 Remove Storm Manhole EA 6 800.00$                    4,800.00$                    

29 Remove Sanitary Manhole EA 3 800.00$                    2,400.00$                    

30 Remove Lift Station EA 1 10,000.00$               10,000.00$                  

31 Remove Sanitary Valve Pit EA 1 10,000.00$               10,000.00$                  

32 15" PVC Storm Sewer LF 510 30.00$                       15,300.00$                  

33 27" RCP Storm Sewer LF 190 45.00$                       8,550.00$                    

34 30" RCP Storm Sewer LF 235 65.00$                       15,275.00$                  

35 48" RCP Storm Sewer LF 380 120.00$                    45,600.00$                  

36 66" RCP Storm Sewer LF 130 200.00$                    26,000.00$                  

37 72" RCP Storm Sewer LF 660 240.00$                    158,400.00$                

38 Storm Sewer Manhole EA 7 2,000.00$                 14,000.00$                  

39 Storm Sewer Catch basin EA 15 1,800.00$                 27,000.00$                  

40 Storm Sewer Lift Station EA 1 1,000,000.00$          1,000,000.00$             

41 Acquired Property Demolition EA 4 250,000.00$             1,000,000.00$             

8,343,145.00$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($)

HTRW Clean Up 

Cost
TOTAL ($)

01-2160-00060-000 NORTHLAND HOSPITALITY LLC, 301 3 AVE N 130,740 $523,000 $1,897,500 $2,420,500 YES 140% $3,388,700 $88,484 $3,477,184

01-2160-00080-000 FEDER REALTY CO 203 4 AVE N 24,575 $133,000 $233,100 $366,100 YES 140% $512,540 $22,794 $535,334

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,147

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

4 $11,523,483 $311,416 $11,834,899

1,775,230.00$    

13,610,130.00$  

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 30,000.00$               30,000.00$                  

2 Modification of Storm LS FC2 LS 1 250,000.00$             250,000.00$                

280,000.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF) ASSESSED LAND ($) ASSESSED BLDG ($) ASSESSED TOTAL ($) BUYOUT (YES)
ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

588480140 OLICH DORIS & BRUCE HILDE 710 5TH ST S 11,250 $32,200 $19,600 $51,800 YES 110% $76,980 $76,980

1 $76,980 $76,980

11,547.00$               

88,527.00$               

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



FLOOD DIVERSION AUTHORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 1

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, 

Legal, Misc. (4)

Total Estimated 

Cost

EL ZAGAL 254,800$              -$                            64,000$                    318,800$               

MICKELSON 204,100$              467,981$                    51,000$                    723,081$               

2ND ST (NORTH & SOUTH) 10,589,800$        13,610,130$              2,647,000$               26,846,930$          

BELMONT -$                       -$                            -$                           -$                        

ISOLATED PROPERTY ACQUISITIONS 325,000$              -$                            81,000$                    406,000$               

Totals 11,373,700$        14,078,111$              2,843,000$               28,294,811$         

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 2,410 2.00$                         4,820.00$                    

2 Inspection Trench CY 1,100 6.00$                         6,600.00$                    

3 Embankment Import CY 6,600 15.00$                       99,000.00$                  

4 Topsoil (6") CY 1,205 2.00$                         2,410.00$                    

5 Seeding SY 8,745 0.60$                         5,247.00$                    

6 15" RCP Storm Sewer LF 250 30.00$                       7,500.00$                    

7 18" RCP Storm Sewer LF 225 33.00$                       7,425.00$                    

8 Catch Basin - Storm Sewer EA 2 1,800.00$                 3,600.00$                    

9 Manhole - Storm Sewer EA 1 2,000.00$                 2,000.00$                    

10 Remove Catch Basin EA 2 800.00$                    1,600.00$                    

11 Remove Manhole EA 1 1,000.00$                 1,000.00$                    

12 Remove Storm Sewer LF 250 12.00$                       3,000.00$                    

13 Remove Existing Levee CY 10,385 5.00$                         51,925.00$                  

196,127.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 500 2.00$                         1,000.00$                    

2 Subcut (3') CY 1235 3.00$                         3,705.00$                    

3 Inspection Trench CY 215 6.00$                         1,290.00$                    

4 Embankment Import CY 3970 15.00$                       59,550.00$                  

5 Topsoil (6") CY 250 2.00$                         500.00$                       

6 Seeding SY 2100 0.60$                         1,260.00$                    

7 Acquired Property Demolition EA 3 30,000.00$               90,000.00$                  

157,305.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-2200-00810-000 HAUG, WAYNE & ANN M 24 NORTH TERRACE N 10,211 $15,700 $112,500 $128,200 YES 110% $161,020 $161,020

01-2200-00820-000 BLANCHARD, JOHN H & IONE M 26 NORTH TERRACE N 12,786 $16,100 $77,700 $93,800 YES 110% $123,180 $123,180

01-2200-00830-000 HEST, THERESA L REVOCABLE LIVING TRUST 724 NORTH RIVER RD N 14,574 $24,500 $68,900 $93,400 YES 110% $122,740 $122,740

3 $406,940 $406,940

61,041.00$         

467,981.00$       

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Topsoil - Imported CY 3,550 15.00$                       53,250.00$                  

2 Excavation CY 11,000 5.00$                         55,000.00$                  

3 Subgrade Preparation SY 12,000 1.00$                         12,000.00$                  

4 Seeding and Mulching SY 24,200 0.60$                         14,520.00$                  

5 Relocate Trees EA 16 1,000.00$                 16,000.00$                  

6 Gravel Base (ND Class 5) TON 13860 15.00$                       207,900.00$                

7 Concrete Curb & Gutter (Type II) LF 7705 25.00$                       192,625.00$                

8 Install 7" RC Driveway SY 60 60.00$                       3,600.00$                    

9 Install 4" RC Sidewalk SY 4000 40.00$                       160,000.00$                

10 Remove Curb & Gutter LF 4000 8.00$                         32,000.00$                  

11 Remove Existing Sidewalk SY 2735 5.00$                         13,675.00$                  

12 Remove Existing Paving SY 40000 6.00$                         240,000.00$                

13 9" Concrete Pavement SY 11250 50.00$                       562,500.00$                

14 Asphalt Base Course TON 1500 70.00$                       105,000.00$                

15 Asphalt Wear Course Cl 27 TON 750 75.00$                       56,250.00$                  

16 Traffic Control LS 1 5,000.00$                 5,000.00$                    

17 Traffic Signals - Per Intersection EA 2 200,000.00$             400,000.00$                

18 Signing LS 1 5,000.00$                 5,000.00$                    

19 Retaining Wall LS 1 100,000.00$             100,000.00$                

20 Lighting LS 1 50,000.00$               50,000.00$                  

21 Saw Concrete LF 350 2.00$                         700.00$                       

22 0-6' Floodwall LF 865 2,000.00$                 1,730,000.00$             

23 6'-12' Floodwall LF 660 2,500.00$                 1,650,000.00$             

24 Closure - Structural SF 365 275.00$                    100,375.00$                

25 Remove Storm Sewer Pipe LF 2290 12.00$                       27,480.00$                  

26 Remove Sanitary Sewer Pipe LF 610 12.00$                       7,320.00$                    

27 Remove Catch Basin EA 10 800.00$                    8,000.00$                    

28 Remove Storm Manhole EA 6 800.00$                    4,800.00$                    

29 Remove Sanitary Manhole EA 3 800.00$                    2,400.00$                    

30 Remove Lift Station EA 1 10,000.00$               10,000.00$                  

31 Remove Sanitary Valve Pit EA 1 10,000.00$               10,000.00$                  

32 15" PVC Storm Sewer LF 510 30.00$                       15,300.00$                  

33 27" RCP Storm Sewer LF 190 45.00$                       8,550.00$                    

34 30" RCP Storm Sewer LF 235 65.00$                       15,275.00$                  

35 48" RCP Storm Sewer LF 380 120.00$                    45,600.00$                  

36 66" RCP Storm Sewer LF 130 200.00$                    26,000.00$                  

37 72" RCP Storm Sewer LF 660 240.00$                    158,400.00$                

38 Storm Sewer Manhole EA 7 2,000.00$                 14,000.00$                  

39 Storm Sewer Catch basin EA 15 1,800.00$                 27,000.00$                  

40 Storm Sewer Lift Station EA 1 1,000,000.00$          1,000,000.00$             

41 Acquired Property Demolition EA 4 250,000.00$             1,000,000.00$             

8,145,520.00$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($)

HTRW Clean Up 

Cost
TOTAL ($)

01-2160-00060-000 NORTHLAND HOSPITALITY LLC, 301 3 AVE N 130,740 $523,000 $1,897,500 $2,420,500 YES 140% $3,388,700 $88,484 $3,477,184

01-2160-00080-000 FEDER REALTY CO 203 4 AVE N 24,575 $133,000 $233,100 $366,100 YES 140% $512,540 $22,794 $535,334

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,147

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

4 $11,523,483 $311,416 $11,834,899

1,775,230.00$    

13,610,130.00$  

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Modification of Storm LS FC2 LS 1 250,000.00$             250,000.00$                

250,000.00$                Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 1

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 254,800$              -$                           64,000$                        318,800$                 

MICKELSON 204,100$              467,981$                  51,000$                        723,081$                 

2ND ST (NORTH & SOUTH) 9,912,500$           5,937,060$               2,478,000$                   18,327,560$            

BELMONT -$                       -$                           -$                               -$                          

ISOLATED PROPERTY ACQUISITIONS 325,000$              -$                           81,000$                        406,000$                 

Totals 10,696,400$        6,405,041$               2,674,000$                   19,775,441$           

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 2,410 2.00$                         4,820.00$                    

2 Inspection Trench CY 1,100 6.00$                         6,600.00$                    

3 Embankment Import CY 6,600 15.00$                       99,000.00$                  

4 Topsoil (6") CY 1,205 2.00$                         2,410.00$                    

5 Seeding SY 8,745 0.60$                         5,247.00$                    

6 15" RCP Storm Sewer LF 250 30.00$                       7,500.00$                    

7 18" RCP Storm Sewer LF 225 33.00$                       7,425.00$                    

8 Catch Basin - Storm Sewer EA 2 1,800.00$                 3,600.00$                    

9 Manhole - Storm Sewer EA 1 2,000.00$                 2,000.00$                    

10 Remove Catch Basin EA 2 800.00$                    1,600.00$                    

11 Remove Manhole EA 1 1,000.00$                 1,000.00$                    

12 Remove Storm Sewer LF 250 12.00$                       3,000.00$                    

13 Remove Existing Levee CY 10,385 5.00$                         51,925.00$                  

196,127.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 500 2.00$                         1,000.00$                    

2 Subcut (3') CY 1235 3.00$                         3,705.00$                    

3 Inspection Trench CY 215 6.00$                         1,290.00$                    

4 Embankment Import CY 3970 15.00$                       59,550.00$                  

5 Topsoil (6") CY 250 2.00$                         500.00$                       

6 Seeding SY 2100 0.60$                         1,260.00$                    

7 Acquired Property Demolition EA 3 30,000.00$               90,000.00$                  

157,305.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

MICKELSON

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-2200-00810-000 HAUG, WAYNE & ANN M 24 NORTH TERRACE N 10,211 $15,700 $112,500 $128,200 YES 110% $161,020 $161,020

01-2200-00820-000 BLANCHARD, JOHN H & IONE M 26 NORTH TERRACE N 12,786 $16,100 $77,700 $93,800 YES 110% $123,180 $123,180

01-2200-00830-000 HEST, THERESA L REVOCABLE LIVING TRUST 724 NORTH RIVER RD N 14,574 $24,500 $68,900 $93,400 YES 110% $122,740 $122,740

3 $406,940 $406,940

61,041.00$         

467,981.00$       

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Topsoil - Imported CY 3,550 15.00$                       53,250.00$                  

2 Excavation CY 11,000 5.00$                         55,000.00$                  

3 Subgrade Preparation SY 12,000 1.00$                         12,000.00$                  

4 Seeding and Mulching SY 24,200 0.60$                         14,520.00$                  

5 Relocate Trees EA 16 1,000.00$                 16,000.00$                  

6 Gravel Base (ND Class 5) TON 13860 15.00$                       207,900.00$                

7 Concrete Curb & Gutter (Type II) LF 7705 25.00$                       192,625.00$                

8 Install 7" RC Driveway SY 60 60.00$                       3,600.00$                    

9 Install 4" RC Sidewalk SY 4000 40.00$                       160,000.00$                

10 Remove Curb & Gutter LF 4000 8.00$                         32,000.00$                  

11 Remove Existing Sidewalk SY 2735 5.00$                         13,675.00$                  

12 Remove Existing Paving SY 40000 6.00$                         240,000.00$                

13 9" Concrete Pavement SY 11250 50.00$                       562,500.00$                

14 Asphalt Base Course TON 1500 70.00$                       105,000.00$                

15 Asphalt Wear Course Cl 27 TON 750 75.00$                       56,250.00$                  

16 Traffic Control LS 1 5,000.00$                 5,000.00$                    

17 Traffic Signals - Per Intersection EA 2 200,000.00$             400,000.00$                

18 Signing LS 1 5,000.00$                 5,000.00$                    

19 Retaining Wall LS 1 100,000.00$             100,000.00$                

20 Lighting LS 1 50,000.00$               50,000.00$                  

21 Saw Concrete LF 350 2.00$                         700.00$                       

22 0-6' Floodwall LF 1260 2,000.00$                 2,520,000.00$             

23 6'-12' Floodwall LF 250 2,500.00$                 625,000.00$                

24 Closure - Structural SF 235 275.00$                    64,625.00$                  

25 Remove Storm Sewer Pipe LF 2290 12.00$                       27,480.00$                  

26 Remove Sanitary Sewer Pipe LF 610 12.00$                       7,320.00$                    

27 Remove Catch Basin EA 10 800.00$                    8,000.00$                    

28 Remove Storm Manhole EA 6 800.00$                    4,800.00$                    

29 Remove Sanitary Manhole EA 3 800.00$                    2,400.00$                    

30 Remove Lift Station EA 1 10,000.00$               10,000.00$                  

31 Remove Sanitary Valve Pit EA 1 10,000.00$               10,000.00$                  

32 15" PVC Storm Sewer LF 510 30.00$                       15,300.00$                  

33 27" RCP Storm Sewer LF 190 45.00$                       8,550.00$                    

34 30" RCP Storm Sewer LF 235 65.00$                       15,275.00$                  

35 48" RCP Storm Sewer LF 380 120.00$                    45,600.00$                  

36 66" RCP Storm Sewer LF 130 200.00$                    26,000.00$                  

37 72" RCP Storm Sewer LF 660 240.00$                    158,400.00$                

38 Storm Sewer Manhole EA 7 2,000.00$                 14,000.00$                  

39 Storm Sewer Catch basin EA 15 1,800.00$                 27,000.00$                  

40 Storm Sewer Lift Station EA 1 1,000,000.00$          1,000,000.00$             

41 Acquired Property Demolition EA 3 250,000.00$             750,000.00$                

7,624,770.00$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($)

HTRW Clean Up 

Cost
TOTAL ($)

01-2160-00060-000 NORTHLAND HOSPITALITY LLC, 301 3 AVE N 130,740 $523,000 $1,897,500 $2,420,500 YES 140% $3,388,700 $88,484 $3,477,184

01-2160-00080-000 FEDER REALTY CO 203 4 AVE N 24,575 $133,000 $233,100 $366,100 YES 140% $512,540 $22,794 $535,334

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,147

3 $4,959,303 $203,361 $5,162,665

774,400.00$       

5,937,060.00$    

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Modification of Storm LS FC2 LS 1 250,000.00$             250,000.00$                

250,000.00$                Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 1

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, 

Legal, Misc. (4)

Total Estimated 

Cost

EL ZAGAL 254,800$             -$                              64,000$                       318,800$                 

MICKELSON -$                     -$                              -$                              -$                          

2ND ST (NORTH & SOUTH) 9,751,300$         5,937,060$                  2,438,000$                  18,126,360$            

BELMONT -$                     -$                              -$                              -$                          

ISOLATED PROPERTY ACQUISITIONS -$                     -$                              -$                              -$                          

Totals 10,006,100$       5,937,060$                  2,502,000$                 18,445,160$           

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 2,410 2.00$                         4,820.00$                    

2 Inspection Trench CY 1,100 6.00$                         6,600.00$                    

3 Embankment Import CY 6,600 15.00$                       99,000.00$                  

4 Topsoil (6") CY 1,205 2.00$                         2,410.00$                    

5 Seeding SY 8,745 0.60$                         5,247.00$                    

6 15" RCP Storm Sewer LF 250 30.00$                       7,500.00$                    

7 18" RCP Storm Sewer LF 225 33.00$                       7,425.00$                    

8 Catch Basin - Storm Sewer EA 2 1,800.00$                 3,600.00$                    

9 Manhole - Storm Sewer EA 1 2,000.00$                 2,000.00$                    

10 Remove Catch Basin EA 2 800.00$                    1,600.00$                    

11 Remove Manhole EA 1 1,000.00$                 1,000.00$                    

12 Remove Storm Sewer LF 250 12.00$                       3,000.00$                    

13 Remove Existing Levee CY 10,385 5.00$                         51,925.00$                  

196,127.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Topsoil - Imported CY 3,550 15.00$                       53,250.00$                  

2 Excavation CY 11,000 5.00$                         55,000.00$                  

3 Subgrade Preparation SY 12,000 1.00$                         12,000.00$                  

4 Seeding and Mulching SY 24,200 0.60$                         14,520.00$                  

5 Relocate Trees EA 16 1,000.00$                 16,000.00$                  

6 Gravel Base (ND Class 5) TON 13860 15.00$                       207,900.00$                

7 Concrete Curb & Gutter (Type II) LF 7705 25.00$                       192,625.00$                

8 Install 7" RC Driveway SY 60 60.00$                       3,600.00$                    

9 Install 4" RC Sidewalk SY 4000 40.00$                       160,000.00$                

10 Remove Curb & Gutter LF 4000 8.00$                         32,000.00$                  

11 Remove Existing Sidewalk SY 2735 5.00$                         13,675.00$                  

12 Remove Existing Paving SY 40000 6.00$                         240,000.00$                

13 9" Concrete Pavement SY 11250 50.00$                       562,500.00$                

14 Asphalt Base Course TON 1500 70.00$                       105,000.00$                

15 Asphalt Wear Course Cl 27 TON 750 75.00$                       56,250.00$                  

16 Traffic Control LS 1 5,000.00$                 5,000.00$                    

17 Traffic Signals - Per Intersection EA 2 200,000.00$             400,000.00$                

18 Signing LS 1 5,000.00$                 5,000.00$                    

19 Retaining Wall LS 1 100,000.00$             100,000.00$                

20 Lighting LS 1 50,000.00$               50,000.00$                  

21 Saw Concrete LF 350 2.00$                         700.00$                       

22 0-6' Floodwall LF 1430 2,000.00$                 2,860,000.00$             

23 6'-12' Floodwall LF 80 2,500.00$                 200,000.00$                

24 Closure - Structural SF 95 275.00$                    26,125.00$                  

25 Remove Storm Sewer Pipe LF 2290 12.00$                       27,480.00$                  

26 Remove Sanitary Sewer Pipe LF 610 12.00$                       7,320.00$                    

27 Remove Catch Basin EA 10 800.00$                    8,000.00$                    

28 Remove Storm Manhole EA 6 800.00$                    4,800.00$                    

29 Remove Sanitary Manhole EA 3 800.00$                    2,400.00$                    

30 Remove Lift Station EA 1 10,000.00$               10,000.00$                  

31 Remove Sanitary Valve Pit EA 1 10,000.00$               10,000.00$                  

32 15" PVC Storm Sewer LF 510 30.00$                       15,300.00$                  

33 27" RCP Storm Sewer LF 190 45.00$                       8,550.00$                    

34 30" RCP Storm Sewer LF 235 65.00$                       15,275.00$                  

35 48" RCP Storm Sewer LF 380 120.00$                    45,600.00$                  

36 66" RCP Storm Sewer LF 130 200.00$                    26,000.00$                  

37 72" RCP Storm Sewer LF 660 240.00$                    158,400.00$                

38 Storm Sewer Manhole EA 7 2,000.00$                 14,000.00$                  

39 Storm Sewer Catch basin EA 15 1,800.00$                 27,000.00$                  

40 Storm Sewer Lift Station EA 1 1,000,000.00$          1,000,000.00$             

41 Acquired Property Demolition EA 3 250,000.00$             750,000.00$                

7,501,270.00$             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH & SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 1

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED 

LAND ($)

ASSESSED 

BLDG ($)

ASSESSED 

TOTAL ($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($)

HTRW Clean Up 

Cost
TOTAL ($)

01-2160-00060-000 NORTHLAND HOSPITALITY LLC, 301 3 AVE N 130,740 $523,000 $1,897,500 $2,420,500 YES 140% $3,388,700 $88,484 $3,477,184

01-2160-00080-000 FEDER REALTY CO 203 4 AVE N 24,575 $133,000 $233,100 $366,100 YES 140% $512,540 $22,794 $535,334

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,147

3 $4,959,303 $203,361 $5,162,665

774,400.00$       

5,937,060.00$    

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



FLOOD DIVERSION AUTHORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 31 - OPTION 1

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 254,800$            -$                         64,000$                        318,800$                

MICKELSON -$                     -$                         -$                              -$                         

2ND ST (NORTH & SOUTH) -$                     -$                         -$                              -$                         

BELMONT -$                     -$                         -$                              -$                         

ISOLATED PROPERTY ACQUISITIONS -$                     -$                         -$                              -$                         

Totals 254,800$            -$                         64,000$                        318,800$                

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 31 - OPTION 1

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping (12") CY 2,410 2.00$                         4,820.00$                    

2 Inspection Trench CY 1,100 6.00$                         6,600.00$                    

3 Embankment Import CY 6,600 15.00$                       99,000.00$                  

4 Topsoil (6") CY 1,205 2.00$                         2,410.00$                    

5 Seeding SY 8,745 0.60$                         5,247.00$                    

6 15" RCP Storm Sewer LF 250 30.00$                       7,500.00$                    

7 18" RCP Storm Sewer LF 225 33.00$                       7,425.00$                    

8 Catch Basin - Storm Sewer EA 2 1,800.00$                 3,600.00$                    

9 Manhole - Storm Sewer EA 1 2,000.00$                 2,000.00$                    

10 Remove Catch Basin EA 2 800.00$                    1,600.00$                    

11 Remove Manhole EA 1 1,000.00$                 1,000.00$                    

12 Remove Storm Sewer LF 250 12.00$                       3,000.00$                    

13 Remove Existing Levee CY 10,385 5.00$                         51,925.00$                  

196,127.00$                Estimated Construction Cost



FLOOD DIVERSION AUTORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 97,500$                 946,358$              24,000$                           1,067,858$          

MICKELSON (OPTION 1) 236,600$               467,980$              59,000$                           763,580$              

2ND ST (NORTH AND SOUTH) 11,822,200$         8,995,738$           2,956,000$                     23,773,938$        

BELMONT 968,500$               3,281,928$           242,000$                        4,492,428$          

ISOLATED PROPERTY ACQUISITIONS 1,820,000$           1,028,963$           455,000$                        3,303,963$          

Totals 14,944,800$         14,720,966$        3,736,000$                     33,401,766$        

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.

(3) Estimated Land Acquisition and Easement includes 15% contingency.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 75,000.00$                75,000.00$                     

75,000.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF) ASSESSED LAND ($)
ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)

BUYOUT 

(YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0760-00035-000 EL ZAGAL 1429 3 ST N 134,998 $104,000 $452,800 $556,800 YES 140% $779,520 $779,520

01-0760-00011-000 EL ZAGAL 1435 3 ST N 41,251 $31,000 $0 $31,000 YES 140% $43,400 $43,400

2 $822,920 $822,920

123,438.00$        

946,358.00$        

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping CY 650 2.00$                                                        1,300.00$                                              

2 Topsoil CY 400 2.00$                                                        800.00$                                                 

3 Seeding and Mulching SY 1,910 0.60$                                                        1,146.00$                                              

4 Catch Basin - Storm Sewer EA 11 1,800.00$                                                19,800.00$                                            

5 Manhole - Storm Sewer EA 20 2,000.00$                                                40,000.00$                                            

6 Gatewell - Storm Sewer EA 1 100,000.00$                                           100,000.00$                                         

7 Lift Station - Storm Sewer EA 1 1,000,000.00$                                        1,000,000.00$                                      

8 15" Storm Sewer LF 205 30.00$                                                     6,150.00$                                              

9 36" Storm Sewer LF 1,765 80.00$                                                     141,200.00$                                         

10 60" Storm Sewer LF 150 160.00$                                                   24,000.00$                                            

11 0'-6' - Floodwall LF 530 2,000.00$                                                1,060,000.00$                                      

12 6'-12' - Floodwall LF 1,250 2,500.00$                                                3,125,000.00$                                      

13 12' +  Floodwall LF 45 3,500.00$                                                157,500.00$                                         

14 Closure - Structural SF 3,743 275.00$                                                   1,029,325.00$                                      

15 Remove Manhole EA 5 1,000.00$                                                5,000.00$                                              

16 Remove Catch Basin EA 7 800.00$                                                   5,600.00$                                              

17 Remove Storm Sewer LF 335 12.00$                                                     4,020.00$                                              

18 Install 4" RC Sidewalk SY 2,380 40.00$                                                     95,200.00$                                            

19 Road Reconstruction SY 13,330 90.00$                                                     1,199,700.00$                                      

20 Parking Lot Reconstruction SY 4,500 70.00$                                                     315,000.00$                                         

21 Acquired Property Demolition EA 2 250,000.00$                                           500,000.00$                                         

22 Asphalt Base Course TON 1,460 70.00$                                                     102,200.00$                                         

23 Asphalt Wear Course Cl 27 TON 730 75.00$                                                     54,750.00$                                            

24 Concrete Curb & Gutter (Type II) LF 2,465 25.00$                                                     61,625.00$                                            

25 Remove Existing Paving SY 7,525 6.00$                                                        45,150.00$                                            

9,094,466.00$                                      Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)
ASSESSED TOTAL ($) BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($)

HTRW Clean Up 

Cost
TOTAL ($)

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,146

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

2 $7,622,243 $200,137 $7,822,380

1,173,357.07$         

8,995,737.50$         

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Topsoil (6") CY 3,620  $                                        2.00  $                                                                                    7,240.00 

2 Seeding SY 21,725  $                                        0.60  $                                                                                 13,035.00 

3 Remove Manhole EA 9 1,000.00$                                  $                                                                                    9,000.00 

4 Remove Catch Basin EA 18 800.00$                                     $                                                                                 14,400.00 

5 Remove Storm Sewer LF 1,455 12.00$                                       $                                                                                 17,460.00 

6 Remove Sanitary Sewer LF 590 20.00$                                       $                                                                                 11,800.00 

7 Remove Water Line LF 870 17.00$                                       $                                                                                 14,790.00 

8 Remove Existing Pavement SY 6,990 6.00$                                          $                                                                                 41,940.00 

9 Road Reconstruction SY 1,500 90.00$                                       $                                                                               135,000.00 

10 Acquired Property Demolition EA 16 30,000.00$                              480,000.00$                                                                               

744,665.00$                                                                               Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0120-01930-000 RHEAULT, LESLIE A & JENNIFER A 1507 SOUTH RIVER RD S 6,250 $17,800 $100,100 $117,900 YES 110% $149,690 $149,690

01-0120-01940-000 TJADEN, RYAN & SHANNON 1513 SOUTH RIVER RD S 8,125 $23,000 $130,700 $153,700 YES 110% $189,070 $189,070

01-0120-01950-000 HOLTGARD, HENRY E 1517 SOUTH RIVER RD S 10,625 $30,100 $118,200 $148,300 YES 110% $183,130 $183,130

01-0120-01961-000 JABENS, THOMAS B & JACQUELINE K 1525 SOUTH RIVER RD S 15,000 $39,900 $135,700 $175,600 YES 110% $213,160 $213,160

01-0120-01920-000 CHAPUT, JEANNA M 1529 3 ST S 9,777 $24,900 $110,700 $135,600 YES 110% $169,160 $169,160

01-0120-02021-050 BOWE, DAVID S 209 LINDEN AVE S 15,000 $34,000 $101,400 $135,400 YES 110% $168,940 $168,940

01-0120-02653-000 NISSEN, JANE E LIFT ESTATE/NISSEN, SUSAN J & THOMAS J 220 LINDEN AVE S 7,500 $3,700 $0 $3,700 YES 110% $24,070 $24,070

01-0120-02640-000 NISSEN, SUSAN J & THOMAS J 222 LINDEN AVE S 5,000 $14,200 $98,800 $113,000 YES 110% $144,300 $144,300

01-0120-02040-000 NEWMAN, SAMUEL M JR & LINDA K 225 LINDEN AVE S 10,000 $28,400 $84,000 $112,400 YES 110% $143,640 $143,640

01-0120-02630-000 MEYER, RICK & MARTHA 226 LINDEN AVE S 5,000 $14,200 $74,800 $89,000 YES 110% $117,900 $117,900

01-0120-02050-000 OLSEN, CATHERINE J 229 LINDEN AVE S 5,000 $14,200 $85,000 $99,200 YES 110% $129,120 $129,120

01-0120-02620-000 SCHWAEN, REGIN 234 LINDEN AVE S 5,000 $14,200 $85,200 $99,400 YES 110% $129,340 $129,340

01-0120-02070-000 PAULSEN, VICKI L 237 LINDEN AVE S 10,000 $28,400 $91,400 $119,800 YES 110% $151,780 $151,780

01-0120-02750-000 GRAF, NEIL S 245 LINDENWOOD DR S 11,545 $45,300 $152,600 $197,900 YES 110% $237,690 $237,690

01-0120-02610-000 REULE, JEFFREY A & JENELLE M 1536 3 ST S 5,000 $14,200 $112,500 $126,700 YES 110% $159,370 $159,370

01-0120-02675-010 ANDERSON, DOUGLAS J & KRISTEN 208 LINDEN AVE S 15,000 $42,800 $433,100 $475,900 YES 110% $543,490 $543,490

16 $2,853,850 $2,853,850

428,077.50$           

3,281,927.50$        

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT
QUANTIT

Y
UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 5 30,000.00$         150,000.00$                                              

2 Modification of Sanitary LS#2 LS 1 1,000,000.00$   1,000,000.00$                                          

3 Modification of Storm LS FC2 LS 1 250,000.00$      250,000.00$                                              

1,400,000.00$                                          Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 37 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS
ENTIRE LOT 

(SF)

ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

584360090 MCCAULEY WILLIAM & BARBARA 1813 3RD ST S 29,849 $65,600 $120,000 $185,600 YES 110% $224,160 $224,160

582350160 BAER ZENAS 1715 3RD ST S 35,240 $59,500 $236,600 $296,100 YES 110% $345,710 $345,710

585650270 ROTHLISBERGER JAMES R 605 ELM ST S 7,543 $21,500 $54,600 $76,100 YES 110% $103,710 $103,710

588480140 OLICH DORIS & BRUCE HILDE 710 5TH ST S 11,250 $32,200 $19,600 $51,800 YES 110% $76,980 $76,980

588410150 WEBER DAVID & SHARON 707 9TH ST N 21,730 $37,700 $75,200 $112,900 YES 110% $144,190 $144,190

5 $894,750 $894,750

$134,213

$1,028,963

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



FLOOD DIVERSION AUTORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 97,500$         946,358$               24,000$                           1,067,858$           

MICKELSON (OPTION 1) 219,700$       467,981$               55,000$                           742,681$               

2ND ST (NORTH AND SOUTH) 11,368,500$  8,995,738$            2,842,000$                     23,206,238$         

BELMONT 117,000$       525,412$               29,000$                           671,412$               

ISOLATED PROPERTY ACQUISITIONS 1,742,000$    651,912$               436,000$                         2,829,912$           

Totals 13,544,700$ 11,587,401$          3,386,000$                     28,518,101$         

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 75,000.00$                           75,000.00$                                                                     

75,000.00$                                                                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0760-00035-000 EL ZAGAL 1429 3 ST N 134,998 $104,000 $452,800 $556,800 YES 140% $779,520 $779,520

01-0760-00011-000 EL ZAGAL 1435 3 ST N 41,251 $31,000 $0 $31,000 YES 140% $43,400 $43,400

2 $822,920 $822,920

123,438.00$        

946,358.00$        

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping CY 650 2.00$                                                                  1,300.00$                                                          

2 Topsoil CY 400 2.00$                                                                  800.00$                                                             

3 Seeding and Mulching SY 1,910 0.60$                                                                  1,146.00$                                                          

4 Catch Basin - Storm Sewer EA 11 1,800.00$                                                          19,800.00$                                                       

5 Manhole - Storm Sewer EA 20 2,000.00$                                                          40,000.00$                                                       

6 Gatewell - Storm Sewer EA 1 100,000.00$                                                     100,000.00$                                                     

7 Lift Station - Storm Sewer EA 1 1,000,000.00$                                                  1,000,000.00$                                                  

8 15" Storm Sewer LF 205 30.00$                                                               6,150.00$                                                          

9 36" Storm Sewer LF 1,765 80.00$                                                               141,200.00$                                                     

10 60" Storm Sewer LF 150 160.00$                                                             24,000.00$                                                       

11 0'-6' - Floodwall LF 450 2,000.00$                                                          900,000.00$                                                     

12 6'-12' - Floodwall LF 1,275 2,500.00$                                                          3,187,500.00$                                                  

13 6' + Floodwall LF 20 3,500.00$                                                          70,000.00$                                                       

14 Closure - Structural SF 3,145 275.00$                                                             864,875.00$                                                     

15 Remove Manhole EA 5 1,000.00$                                                          5,000.00$                                                          

16 Remove Catch Basin EA 7 800.00$                                                             5,600.00$                                                          

17 Remove Storm Sewer LF 335 12.00$                                                               4,020.00$                                                          

18 Install 4" RC Sidewalk SY 2,380 40.00$                                                               95,200.00$                                                       

19 Road Reconstruction SY 13,330 90.00$                                                               1,199,700.00$                                                  

20 Parking Lot Reconstruction SY 4,500 70.00$                                                               315,000.00$                                                     

21 Acquired Property Demolition EA 2 250,000.00$                                                     500,000.00$                                                     

22 Asphalt Base Course TON 1460 70.00$                                                               102,200.00$                                                     

23 Asphalt Wear Course Cl 27 TON 730 75.00$                                                               54,750.00$                                                       

24 Concrete Curb & Gutter (Type II) LF 2465 25.00$                                                               61,625.00$                                                       

25 Remove Existing Paving SY 7525 6.00$                                                                  45,150.00$                                                       

8,745,016.00$                                                  Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)
ASSESSED TOTAL ($) BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) HTRW Clean Up Cost TOTAL ($)

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,146

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

2 $7,622,243 $200,137 $7,822,380

1,173,357.07$         

8,995,737.50$         

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 3 30,000.00$                                     90,000.00$                                                

90,000.00$                                                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0120-02021-050 BOWE, DAVID S 209 LINDEN AVE S 15,000 $34,000 $101,400 $135,400 YES 110% $168,940 $168,940

01-0120-02040-000 NEWMAN, SAMUEL M JR & LINDA K 225 LINDEN AVE S 10,000 $28,400 $84,000 $112,400 YES 110% $143,640 $143,640

01-0120-02640-000 NISSEN, JANE E LIFE ESTATE/NISSEN, SUSAN J & THOMAS J 222 LINDEN AVE S 5,000 $14,200 $98,800 $113,000 YES 110% $144,300 $144,300

3 $456,880 $456,880

68,532.00$          

$525,412

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 3 30,000.00$         90,000.00$                                                

2 Modification of Sanitary LS#2 LS 1 1,000,000.00$   1,000,000.00$                                          

3 Modification of Storm LS FC2 LS 1 250,000.00$      250,000.00$                                              

1,340,000.00$                                          Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 36 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS
ENTIRE LOT 

(SF)

ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

582350160 BAER ZENAS 1715 3RD ST S 35,240 $59,500 $236,600 $296,100 YES 110% $345,710 $345,710

588480140 OLICH DORIS & BRUCE HILDE 710 5TH ST S 11,250 $32,200 $19,600 $51,800 YES 110% $76,980 $76,980

588410150 WEBER DAVID & SHARON 707 9TH ST N 21,730 $37,700 $75,200 $112,900 YES 110% $144,190 $144,190

3 $566,880 $566,880

$85,032

$651,912

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



FLOOD DIVERSION AUTORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

Area

Estimated 

Construction Total  
(1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 97,500$                   946,358$                   24,000$                           1,067,858$           

MICKELSON (OPTION 1) 204,100$                 467,981$                   51,000$                           723,081$              

2ND ST (NORTH AND SOUTH) 9,484,800$             8,995,738$                2,371,000$                     20,851,538$        

BELMONT 78,000$                   359,467$                   20,000$                           457,467$              

ISOLATED PROPERTY ACQUISITIONS 364,000$                 88,527$                     91,000$                           543,527$              

Totals 10,228,400$           10,858,071$             2,557,000$                     23,643,471$        

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 75,000.00$                                                75,000.00$                                                    

75,000.00$                                                    Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0760-00035-000 EL ZAGAL 1429 3 ST N 134,998 $104,000 $452,800 $556,800 YES 140% $779,520 $779,520

01-0760-00011-000 EL ZAGAL 1435 3 ST N 41,251 $31,000 $0 $31,000 YES 140% $43,400 $43,400

2 $822,920 $822,920

123,438.00$        

946,358.00$        

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping CY 650 2.00$                                                   1,300.00$                                             

2 Topsoil CY 400 2.00$                                                   800.00$                                                

3 Seeding and Mulching SY 1,910 0.60$                                                   1,146.00$                                             

4 Catch Basin - Storm Sewer EA 11 1,800.00$                                           19,800.00$                                          

5 Manhole - Storm Sewer EA 20 2,000.00$                                           40,000.00$                                          

6 Gatewell - Storm Sewer EA 1 100,000.00$                                      100,000.00$                                        

7 Lift Station - Storm Sewer EA 1 1,000,000.00$                                   1,000,000.00$                                     

8 15" Storm Sewer LF 205 30.00$                                                 6,150.00$                                             

9 36" Storm Sewer LF 1,765 80.00$                                                 141,200.00$                                        

10 60" Storm Sewer LF 150 160.00$                                              24,000.00$                                          

11 0'-6' - Floodwall LF 355 2,000.00$                                           710,000.00$                                        

12 6'-12' - Floodwall LF 1,005 2,500.00$                                           2,512,500.00$                                     

13 Closure - Structural SF 2,305 275.00$                                              633,875.00$                                        

14 Remove Manhole EA 5 1,000.00$                                           5,000.00$                                             

15 Remove Catch Basin EA 7 800.00$                                              5,600.00$                                             

16 Remove Storm Sewer LF 335 12.00$                                                 4,020.00$                                             

17 Install Sidewalk SY 1,905 40.00$                                                 76,200.00$                                          

18 Road Reconstruction SY 13,330 90.00$                                                 1,199,700.00$                                     

19 Parking Lot Reconstruction SY 4,500 70.00$                                                 315,000.00$                                        

20 Acquired Property Demolition EA 2 250,000.00$                                      500,000.00$                                        

7,296,291.00$                                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)
ASSESSED TOTAL ($) BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) HTRW Clean Up Cost TOTAL ($)

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,146

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

2 $7,622,243 $200,137 $7,822,380

1,173,357.07$         

8,995,737.50$         

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 2 30,000.00$                                                   60,000.00$                                                            

60,000.00$                                                            Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0120-02021-050 BOWE, DAVID S 209 LINDEN AVE S 15,000 $34,000 $101,400 $135,400 YES 110% $168,940 $168,940

01-0120-02040-000 NEWMAN, SAMUEL M JR & LINDA K 225 LINDEN AVE S 10,000 $28,400 $84,000 $112,400 YES 110% $143,640 $143,640

2 $312,580 $312,580

46,887.00$          

359,467.00$        

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

BELMONT

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 30,000.00$                                               30,000.00$                                                                

2 Modification of Storm LS FC2 LS 1 250,000.00$                                             250,000.00$                                                              

280,000.00$                                                              Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 35 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS
ENTIRE LOT 

(SF)

ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

588480140 OLICH DORIS & BRUCE HILDE 710 5TH ST S 11,250 $32,200 $19,600 $51,800 YES 110% $76,980 $76,980

1 $76,980 $76,980

$11,547

$88,527

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



FLOOD DIVERSION AUTORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 2

Area

Estimated 

Construction 

Total  (1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 97,500$             946,358$                 24,000$                           1,067,858$        

MICKELSON (OPTION 1) 204,100$           467,981$                 51,000$                           723,081$           

2ND ST (NORTH AND SOUTH) 8,907,600$        8,995,738$              2,227,000$                     20,130,338$     

BELMONT -$                    -$                          -$                                 -$                    

ISOLATED PROPERTY ACQUISITIONS 325,000$           -$                          81,000$                           406,000$           

Totals 9,534,200$       10,410,077$            2,383,000$                     22,327,277$     

(1) Construction Estimate includes 30% contingency. 

      Commercial acquisition based on 140% of assessed property value.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 75,000.00$                                        75,000.00$                                                                     

75,000.00$                                                                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0760-00035-000 EL ZAGAL 1429 3 ST N 134,998 $104,000 $452,800 $556,800 YES 140% $779,520 $779,520

01-0760-00011-000 EL ZAGAL 1435 3 ST N 41,251 $31,000 $0 $31,000 YES 140% $43,400 $43,400

2 $822,920 $822,920

123,438.00$        

946,358.00$        

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping CY 650 2.00$                                                            1,300.00$                                                                 

2 Topsoil CY 400 2.00$                                                            800.00$                                                                     

3 Seeding and Mulching SY 1,910 0.60$                                                            1,146.00$                                                                 

4 Catch Basin - Storm Sewer EA 11 1,800.00$                                                    19,800.00$                                                               

5 Manhole - Storm Sewer EA 20 2,000.00$                                                    40,000.00$                                                               

6 Gatewell - Storm Sewer EA 1 100,000.00$                                               100,000.00$                                                             

7 Lift Station - Storm Sewer EA 1 1,000,000.00$                                            1,000,000.00$                                                         

8 15" Storm Sewer LF 205 30.00$                                                          6,150.00$                                                                 

9 36" Storm Sewer LF 1,765 80.00$                                                          141,200.00$                                                             

10 60" Storm Sewer LF 150 160.00$                                                       24,000.00$                                                               

11 0'-6' - Floodwall LF 835 2,000.00$                                                    1,670,000.00$                                                         

12 6'-12' - Floodwall LF 490 2,500.00$                                                    1,225,000.00$                                                         

13 Closure - Structural SF 1,880 275.00$                                                       517,000.00$                                                             

14 Remove Manhole EA 5 1,000.00$                                                    5,000.00$                                                                 

15 Remove Catch Basin EA 7 800.00$                                                       5,600.00$                                                                 

16 Remove Storm Sewer LF 335 12.00$                                                          4,020.00$                                                                 

17 Install Sidewalk SY 1,905 40.00$                                                          76,200.00$                                                               

18 Road Reconstruction SY 13,330 90.00$                                                          1,199,700.00$                                                         

19 Parking Lot Reconstruction SY 4,500 70.00$                                                          315,000.00$                                                             

20 Acquired Property Demolition EA 2 250,000.00$                                               500,000.00$                                                             

6,851,916.00$                                                         Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)
ASSESSED TOTAL ($) BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) HTRW Clean Up Cost TOTAL ($)

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,146

01-2112-00050-000 PARK EAST APARTMENTS LLC 1 2 ST S 207,410 $830,000 $3,858,700 $4,688,700 YES 140% $6,564,180 $108,054 $6,672,234

2 $7,622,243 $200,137 $7,822,380

1,173,357.07$         

8,995,737.50$         

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 34 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Modification of Storm LS FC2 LS 1 250,000.00$              250,000.00$                 

250,000.00$                 Estimated Construction Cost



FLOOD DIVERSION AUTORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 2

Area

Estimated 

Construction Total  
(1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 97,500$                  946,358$                  24,000$                           1,067,858$           

MICKELSON (OPTION 1) 204,100$               467,981$                  51,000$                           723,081$              

2ND ST (NORTH AND SOUTH) 8,115,900$            1,322,668$               2,029,000$                     11,467,568$        

BELMONT -$                        -$                           -$                                 -$                       

ISOLATED PROPERTY ACQUISITIONS 325,000$               -$                           81,000$                           406,000$              

Totals 8,742,500$            2,737,007$               2,185,000$                     13,664,507$        

(1) Construction Estimate includes 30% contingency. 

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 75,000.00$                                      75,000.00$                                                         

75,000.00$                                                         Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0760-00035-000 EL ZAGAL 1429 3 ST N 134,998 $104,000 $452,800 $556,800 YES 140% $779,520 $779,520

01-0760-00011-000 EL ZAGAL 1435 3 ST N 41,251 $31,000 $0 $31,000 YES 140% $43,400 $43,400

$822,920 $822,920

123,438.00$            

946,358.00$            Estimated Land Acquisition and Easement Total

 Contingencies (15%)

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping CY 650 2.00$                                                           1,300.00$                                             

2 Topsoil CY 400 2.00$                                                           800.00$                                                 

3 Seeding and Mulching SY 1,910 0.60$                                                           1,146.00$                                             

4 Catch Basin - Storm Sewer EA 11 1,800.00$                                                   19,800.00$                                           

5 Manhole - Storm Sewer EA 20 2,000.00$                                                   40,000.00$                                           

6 Gatewell - Storm Sewer EA 1 100,000.00$                                               100,000.00$                                         

7 Lift Station - Storm Sewer EA 1 1,000,000.00$                                           1,000,000.00$                                     

8 15" Storm Sewer LF 205 30.00$                                                         6,150.00$                                             

9 36" Storm Sewer LF 1,765 80.00$                                                         141,200.00$                                         

10 60" Storm Sewer LF 150 160.00$                                                       24,000.00$                                           

11 0'-6' - Floodwall LF 1,225 2,000.00$                                                   2,450,000.00$                                     

12 6'-12' - Floodwall LF 80 2,500.00$                                                   200,000.00$                                         

13 Closure - Structural SF 1,465 275.00$                                                       402,875.00$                                         

14 Remove Manhole EA 5 1,000.00$                                                   5,000.00$                                             

15 Remove Catch Basin EA 7 800.00$                                                       5,600.00$                                             

16 Remove Storm Sewer LF 335 12.00$                                                         4,020.00$                                             

17 Install Sidewalk SY 1,905 40.00$                                                         76,200.00$                                           

18 Road Reconstruction SY 13,330 90.00$                                                         1,199,700.00$                                     

19 Parking Lot Reconstruction SY 4,500 70.00$                                                         315,000.00$                                         

20 Acquired Property Demolition EA 1 250,000.00$                                               250,000.00$                                         

6,242,791.00$                                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)
ASSESSED TOTAL ($) BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) HTRW Clean Up Cost TOTAL ($)

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,146

1 $1,058,063 $92,083 $1,150,146

172,521.97$                   

1,322,668.40$               

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



CONCEPTUAL OPINION OF PROBABLE COSTS

ISOLATED PROPERTY ACQUISITIONS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 33 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Modification of Storm LS FC2 LS 1 250,000.00$              250,000.00$                 

250,000.00$                 Estimated Construction Cost



FLOOD DIVERSION AUTORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 2

Area

Estimated 

Construction Total  
(1)

Land 

Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 97,500$                  946,358.00$     24,000$                        1,067,858$         

MICKELSON -$                        -$                    -$                              -$                     

2ND ST (NORTH AND SOUTH) 7,988,500$            1,322,668.40$  1,997,000$                  11,308,168$       

BELMONT -$                        -$                    -$                              -$                     

ISOLATED PROPERTY ACQUISITIONS -$                        -$                    -$                              -$                     

Totals 8,086,000$            2,269,026$       2,021,000$                  12,376,026$       

(1) Construction Estimate includes 30% contingency. 

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 75,000.00$                                       75,000.00$                                                 

75,000.00$                                                 Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF) ASSESSED LAND ($)
ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0760-00035-000 EL ZAGAL 1429 3 ST N 134,998 $104,000 $452,800 $556,800 YES 140% $779,520 $779,520

01-0760-00011-000 EL ZAGAL 1435 3 ST N 41,251 $31,000 $0 $31,000 YES 140% $43,400 $43,400

2 $822,920 $822,920

123,438.00$               

946,358.00$               

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Stripping CY 650 2.00$                                              1,300.00$                                                                             

2 Topsoil CY 400 2.00$                                              800.00$                                                                                

3 Seeding and Mulching SY 1,910 0.60$                                              1,146.00$                                                                             

4 Catch Basin - Storm Sewer EA 11 1,800.00$                                      19,800.00$                                                                           

5 Manhole - Storm Sewer EA 20 2,000.00$                                      40,000.00$                                                                           

6 Gatewell - Storm Sewer EA 1 100,000.00$                                 100,000.00$                                                                        

7 Lift Station - Storm Sewer EA 1 1,000,000.00$                              1,000,000.00$                                                                     

8 15" Storm Sewer LF 205 30.00$                                           6,150.00$                                                                             

9 36" Storm Sewer LF 1,765 80.00$                                           141,200.00$                                                                        

10 60" Storm Sewer LF 147 160.00$                                         23,553.04$                                                                           

11 0'-6' - Floodwall LF 1,225 2,000.00$                                      2,450,000.00$                                                                     

12 6'-12' - Floodwall LF 80 2,500.00$                                      200,000.00$                                                                        

13 Closure - Structural SF 1,110 275.00$                                         305,250.00$                                                                        

14 Remove Manhole EA 5 1,000.00$                                      5,000.00$                                                                             

15 Remove Catch Basin EA 7 800.00$                                         5,600.00$                                                                             

16 Remove Storm Sewer LF 335 12.00$                                           4,020.00$                                                                             

17 Install Sidewalk SY 1,905 40.00$                                           76,200.00$                                                                           

18 Road Reconstruction SY 13,330 90.00$                                           1,199,700.00$                                                                     

19 Parking Lot Reconstruction SY 4,500 70.00$                                           315,000.00$                                                                        

20 Acquired Property Demolition EA 1 250,000.00$                                 250,000.00$                                                                        

6,144,719.04$                                                                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND ST (NORTH AND SOUTH)

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 32 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF) ASSESSED LAND ($)
ASSESSED BLDG 

($)
ASSESSED TOTAL ($) BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) HTRW Clean Up Cost TOTAL ($)

01-1540-01500-000 FARGO BOARD OF EDUCATION 419 3 ST N 45,636 $113,000 $1,018,000 $1,131,000 YES 140% $1,058,063 $92,083 $1,150,146

1 $1,058,063 $92,083 $1,150,146

172,521.97$           

1,322,668.40$        

TOTALS

 Contingencies (15%)

Estimated Land Acquisition and Easement Total



FLOOD DIVERSION AUTORITY, AWD-00002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 31 - OPTION 2

Area

Estimated 

Construction Total  
(1)

Land Acquisition 

Total (2) (3)

Engineering, 

Administration, Legal, 

Misc. (4)

Total Estimated 

Cost

EL ZAGAL 97,500$                     946,358$             24,000$                         1,067,858$            

MICKELSON -$                           -$                     -$                                -$                         

2ND STREET -$                           -$                     -$                                -$                         

BELMONT -$                           -$                     -$                                -$                         

ISOLATED PROPERTY ACQUISITIONS -$                           -$                     -$                                -$                         

Totals 97,500$                    946,358$            24,000$                         1,067,858$            

(1) Construction Estimate includes 30% contingency. 

(2) Residential acquisition based on 110% of assessed property value plus $20,000 in other incentives.

      Commercial acquisition based on 140% of assessed property value.

(3) Estimated Land Acquisition and Easement includes 15% contingency.

(4) Engineering, Administration, Legal, Misc. based on 25% of estimated construction total.



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 31 - OPTION 2

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Acquired Property Demolition EA 1 75,000.00$                         75,000.00$                                             

75,000.00$                                             Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

EL ZAGAL

URBAN PROPERTY AND INFRASTRUCTURE FLOOD RISK MITIGATION PROJECTS FOR RS 31 - OPTION 2

LAND ACQUISITION

PIN OWNER ADDRESS ENTIRE LOT (SF)
ASSESSED LAND 

($)

ASSESSED BLDG 

($)

ASSESSED TOTAL 

($)
BUYOUT (YES)

ACQUISITION 

MULTIPLIER
ACQUISITION ($) TOTAL ($)

01-0760-00035-000 EL ZAGAL 1429 3 ST N 134,998 $104,000 $452,800 $556,800 YES 140% $779,520 $779,520

01-0760-00011-000 EL ZAGAL 1435 3 ST N 41,251 $31,000 $0 $31,000 YES 140% $43,400 $43,400

2 $822,920 $822,920

123,438.00$            

946,358.00$            

 Contingencies (15%)

Estimated Land Acquisition and Easement Total

TOTALS



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 580,565$               

100TH WEST  - CLAY COUNTY 99,666$                 

15TH SOUTH  - CLAY COUNTY 73,051$                 

96TH WEST - CLAY COUNTY 27,021$                 

2ND NORTH  - CLAY COUNTY 123,729$               

80TH NORTH  - CLAY COUNTY 204,035$               

100TH EAST  - CLAY COUNTY 372,336$               

10TH SOUTH - CLAY COUNTY 402,846$               

10TH NORTH - CLAY COUNTY 738,194$               

110TH WEST - CLAY COUNTY 412,316$               

130TH SOUTH - CLAY COUNTY 205,115$               

PRIVATE DRIVE1 - CLAY COUNTY 47,869$                 

3RD SOUTH - CLAY COUNTY 298,958$               

PRIVATE DRIVE2 - CLAY COUNTY 19,741$                 

PRIVATE DRIVE3 - CLAY COUNTY 12,077$                 

PRIVATE DRIVE4 - CLAY COUNTY 19,763$                 

PRIVATE DRIVE5 - CLAY COUNTY 25,506$                 

173RD AVE SE NORTH - CASS COUNTY 15,922$                 

PRIVATE DRIVE4 - CASS COUNTY 33,993$                 

PRIVATE DRIVE3 - CASS COUNTY 16,820$                 

PRIVATE DRIVE2 - CASS COUNTY 22,064$                 

27TH ST SE EAST - CASS COUNTY 74,048$                 

172ND AVE SE NORTH - CASS COUNTY 87,318$                 

173RD AVE SE SOUTH - CASS COUNTY 99,666$                 

57TH ST N NORTH - CASS COUNTY 28,262$                 

57TH ST S NORTH - CASS COUNTY 118,705$               

REED DR. EAST - CASS COUNTY 14,488$                 

32ND AVE NW WEST - CASS COUNTY 18,323$                 

VISTO ST - CASS COUNTY 42,312$                 

BRIARWOOD PL - CASS COUNTY 18,135$                 

174TH AVE SE SOUTH - CASS COUNTY 120,575$               

49TH ST SE WEST - CASS COUNTY 81,203$                 

49TH ST SE EAST - CASS COUNTY 55,668$                 

49TH ST SE MID - CASS COUNTY 37,845$                 

175TH AVE SE SOUTH - CASS COUNTY 447,910$               

PFIFFER DRIVE - CASS COUNTY 69,862$                 

118TH AVE SE - CASS COUNTY 40,757$                 

PRIVATE DRIVE 124 AVE W - CASS COUNTY 76,650$                 

PRIVATE DRIVE 124 AVE E - CASS COUNTY 200,124$               

PRIVATE DRIVE 175TH AVE N - CASS COUNTY 16,824$                 

PRIVATE DRIVE 175TH AVE S - CASS COUNTY 121,522$               

COSSETTE DRIVE - CASS COUNTY 32,128$                 

Totals 5,553,910$           

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HIEMER, TODD A & TRINA A - 908 76 AVE S 290,000$               

HOFER, TODD D & CAMELLA D - 1415 88 AVE S 391,000$               

HOFER, TODD D & CAMELLA D - 1402 88 AVE S 99,000$                 

HAUCK, ROGER - 9015 UNIVERSITY DR S 292,000$               

TYSDAL, BYRON & MARGARET - 17579 PFIFFER DR 272,000$               

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$               

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$               

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$               

KEMP, LINDA - 2551 173 AVE SE 195,000$               

WERDER, PAUL D & NICHOLE M - 2707 NORTHWOOD DR 284,000$               

LYNNES, GREGORY A & EVA - 2705 NORTHWOOD DR 368,000$               

LARSON, JAMES A - 1207 49 AVE N 201,000$               

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$               

JOHNSON LEROY & ROSEMARY - 612 60TH AVE SW 129,000$               

BOSAK GREGORY C & ANGELA J - 5001 OAKPORT ST N 393,000$               

OBERG CURTIS - 14328 18TH ST N 121,000$               

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$               

Totals 4,637,000$           

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

357,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH WEST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 3,975 8.00$                         31,800.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 395 25.00$                       9,875.00$                     

3 Seeding and Mulching SY 6,295 0.60$                         3,777.00$                     

4 Stripping and Topsoil SY 3,960 3.00$                         11,880.67$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

61,332.67$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 1,080 25.00$                       27,000.00$                   

2 Seeding and Mulching SY 8,230 0.60$                         4,938.00$                     

3 Stripping and Topsoil SY 3,005 3.00$                         9,016.33$                     

4 Traffic Control LS 1 2,000.00$                  2,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

44,954.33$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

96TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 215 8.00$                         1,720.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 195 25.00$                       4,875.00$                     

3 Seeding and Mulching SY 2,905 0.60$                         1,743.00$                     

4 Stripping and Topsoil SY 1,430 3.00$                         4,290.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

16,628.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,570 8.00$                         44,560.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 355 25.00$                       8,875.00$                     

3 Seeding and Mulching SY 6,775 0.60$                         4,065.00$                     

4 Stripping and Topsoil SY 4,880 3.00$                         14,640.67$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

76,140.67$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 4,730 8.00$                         37,840.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 280 25.00$                       7,000.00$                     

3 Seeding and Mulching SY 5,325 0.60$                         3,195.00$                     

4 Stripping and Topsoil SY 4,175 3.00$                         12,525.00$                   

5 Traffic Control LS 1.00 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1.00 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 820.00$                     41,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

125,560.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

229,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 515 25.00$                       12,875.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,530 3.00$                         19,590.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,905.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surfacing CL 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,455 0.60$                         9,873.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 4,000.00$                  4,000.00$                     

6 Erosion Control LS 1 4,000.00$                  4,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,273.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

130TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 9,605 8.00$                         76,840.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 625 25.00$                       15,625.00$                   

3 Seeding and Mulching SY 10,650 0.60$                         6,390.00$                     

4 Stripping and Topsoil SY 7,790 3.00$                         23,369.67$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

126,224.67$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE1 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,005 8.00$                         16,040.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 180 25.00$                       4,500.00$                     

3 Seeding and Mulching SY 2,905 0.60$                         1,743.00$                     

4 Stripping and Topsoil SY 1,725 3.00$                         5,175.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

29,458.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 18,475 8.00$                         147,800.00$                

2 NDDOT Gravel Surfacing CL 5 CY 310 25.00$                       7,750.00$                     

3 Seeding and Mulching SY 8,715 0.60$                         5,229.00$                     

4 Stripping and Topsoil SY 7,065 3.00$                         21,195.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

183,974.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE2 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 510 8.00$                         4,080.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 110 25.00$                       2,750.00$                     

3 Seeding and Mulching SY 1,455 0.60$                         873.00$                        

4 Stripping and Topsoil SY 815 3.00$                         2,445.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

12,148.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE3 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 140 8.00$                         1,120.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 100 25.00$                       2,500.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 410 3.00$                         1,230.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,432.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 90 8.00$                         720.00$                        

2 NDDOT Gravel Surfacing CL 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 2,420 0.60$                         1,452.00$                     

4 Stripping and Topsoil SY 705 3.00$                         2,115.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

12,162.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE5 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 830 8.00$                         6,640.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 90 25.00$                       2,250.00$                     

3 Seeding and Mulching SY 1,935 0.60$                         1,161.00$                     

4 Stripping and Topsoil SY 1,215 3.00$                         3,645.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

15,696.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 310 8.00$                         2,480.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 75 25.00$                       1,875.00$                     

3 Seeding and Mulching SY 680 0.60$                         408.00$                        

4 Stripping and Topsoil SY 345 3.00$                         1,035.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

9,798.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 550 8.00$                         4,400.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 335 25.00$                       8,375.00$                     

3 Seeding and Mulching SY 3,390 0.60$                         2,034.00$                     

4 Stripping and Topsoil SY 1,370 3.00$                         4,110.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

20,919.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE3 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 255 8.00$                         2,040.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 155 25.00$                       3,875.00$                     

3 Seeding and Mulching SY 1,310 0.60$                         786.00$                        

4 Stripping and Topsoil SY 550 3.00$                         1,650.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

10,351.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE2 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 270 8.00$                         2,160.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 220 25.00$                       5,500.00$                     

3 Seeding and Mulching SY 2,180 0.60$                         1,308.00$                     

4 Stripping and Topsoil SY 870 3.00$                         2,610.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

13,578.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

27TH ST SE EAST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing CL 5 CY 305 25.00$                       7,625.00$                     

2 Seeding and Mulching SY 2,180 0.60$                         1,308.00$                     

3 Stripping and Topsoil SY 345 3.00$                         1,035.00$                     

4 Traffic Control LS 1 2,000.00$                  2,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

6 Reinforced Concrete Box Culvert LF 40 540.00$                     21,600.00$                   

7 Reinforced Concrete End Section EA 2 5,000.00$                  10,000.00$                   

45,568.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 850 8.00$                         6,800.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 280 25.00$                       7,000.00$                     

3 Seeding and Mulching SY 4,065 0.60$                         2,439.00$                     

4 Stripping and Topsoil SY 2,365 3.00$                         7,095.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7 Reinforced Concrete Box Culvert LF 40 460.00$                     18,400.00$                   

8 Reinforced Concrete End Section EA 2 5,000.00$                  10,000.00$                   

53,734.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,055 8.00$                         16,440.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 870 25.00$                       21,750.00$                   

3 Seeding and Mulching SY 9,680 0.60$                         5,808.00$                     

4 Stripping and Topsoil SY 4,445 3.00$                         13,335.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

61,333.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST N NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 370 8.00$                         2,960.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 190 25.00$                       4,750.00$                     

3 Seeding and Mulching SY 2,520 0.60$                         1,512.00$                     

4 Stripping and Topsoil SY 1,390 3.00$                         4,170.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

17,392.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,615 0.60$                         6,969.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

73,049.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

REED DR. EAST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 105 8.00$                         840.00$                        

2 NDDOT Gravel Surfacing CL 5 CY 90 25.00$                       2,250.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 415 3.00$                         1,243.67$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

8,915.67$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,048.67$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

11,275.67$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

26,038.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

BRIARWOOD PL - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 60 8.00$                         480.00$                        

2 NDDOT Gravel Surfacing CL 5 CY 170 25.00$                       4,250.00$                     

3 Seeding and Mulching SY 1,500 0.60$                         900.24$                        

4 Stripping and Topsoil SY 510 3.00$                         1,530.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

11,160.24$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

174TH AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 3,660 8.00$                         29,280.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 735 25.00$                       18,375.00$                   

3 Seeding and Mulching SY 9,925 0.60$                         5,955.00$                     

4 Stripping and Topsoil SY 5,530 3.00$                         16,590.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

74,200.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

49TH ST SE WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,600 8.00$                         20,800.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 415 25.00$                       10,375.00$                   

3 Seeding and Mulching SY 5,810 0.60$                         3,486.00$                     

4 Stripping and Topsoil SY 3,770 3.00$                         11,310.33$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

49,971.33$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

49TH ST SE EAST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,140 8.00$                         9,120.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 410 25.00$                       10,250.00$                   

3 Seeding and Mulching SY 4,745 0.60$                         2,847.00$                     

4 Stripping and Topsoil SY 2,680 3.00$                         8,040.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

34,257.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

49TH ST SE MID - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 370 8.00$                         2,960.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 390 25.00$                       9,750.00$                     

3 Seeding and Mulching SY 3,440 0.60$                         2,064.00$                     

4 Stripping and Topsoil SY 1,505 3.00$                         4,515.33$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

23,289.33$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

175TH AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Bituminous Surfacing TONS 1,710 120.00$                     205,200.00$                

2 Seeding and Mulching SY 3,970 0.60$                         2,382.00$                     

3 Stripping and Topsoil SY 685 3.00$                         2,055.00$                     

4 Traffic Control LS 1 2,000.00$                  2,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

6 Reinforced Concrete Box Culvert LF 60 700.00$                     42,000.00$                   

7 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

275,637.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PFIFFER DRIVE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,500 8.00$                         12,000.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 735 25.00$                       18,375.00$                   

3 Seeding and Mulching SY 6,295 0.60$                         3,777.00$                     

4 Stripping and Topsoil SY 2,280 3.00$                         6,840.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

42,992.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

118TH AVE SE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 785 8.00$                         6,280.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 260 25.00$                       6,500.00$                     

3 Seeding and Mulching SY 3,585 0.60$                         2,151.00$                     

4 Stripping and Topsoil SY 2,050 3.00$                         6,150.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

25,081.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE W - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,935 8.00$                         15,480.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 550 25.00$                       13,750.00$                   

3 Seeding and Mulching SY 7,165 0.60$                         4,299.00$                     

4 Stripping and Topsoil SY 3,880 3.00$                         11,640.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

47,169.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 9,455 8.00$                         75,640.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 735 25.00$                       18,375.00$                   

3 Seeding and Mulching SY 11,180 0.60$                         6,708.24$                     

4 Stripping and Topsoil SY 6,810 3.00$                         20,430.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

123,153.24$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 175TH AVE N - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 295 8.00$                         2,360.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 110 25.00$                       2,750.00$                     

3 Seeding and Mulching SY 1,455 0.60$                         873.00$                        

4 Stripping and Topsoil SY 790 3.00$                         2,370.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

10,353.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 175TH AVE S - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 4,590 8.00$                         36,720.00$                   

2 NDDOT Gravel Surfacing CL 5 CY 540 25.00$                       13,500.00$                   

3 Seeding and Mulching SY 8,955 0.60$                         5,373.00$                     

4 Stripping and Topsoil SY 5,730 3.00$                         17,190.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

74,783.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

COSSETTE DRIVE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 37

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 265 8.00$                         2,120.00$                     

2 NDDOT Gravel Surfacing CL 5 CY 390 25.00$                       9,750.00$                     

3 Seeding and Mulching SY 3,585 0.60$                         2,151.00$                     

4 Stripping and Topsoil SY 1,250 3.00$                         3,750.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

19,771.00$                   Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 578,940$             

100TH WEST  - CLAY COUNTY 81,739$               

15TH SOUTH  - CLAY COUNTY 7,436$                 

96TH WEST - CLAY COUNTY 6,120$                 

2ND NORTH  - CLAY COUNTY 99,338$               

80TH NORTH  - CLAY COUNTY 185,240$             

100TH EAST  - CLAY COUNTY 378,836$             

10TH SOUTH - CLAY COUNTY 402,667$             

10TH NORTH - CLAY COUNTY 738,199$             

110TH WEST - CLAY COUNTY 412,316$             

130TH SOUTH - CLAY COUNTY 149,385$             

PRIVATE DRIVE1 - CLAY COUNTY 33,067$               

3RD SOUTH - CLAY COUNTY 261,108$             

PRIVATE DRIVE2 - CLAY COUNTY 11,549$               

PRIVATE DRIVE3 - CLAY COUNTY 5,787$                 

PRIVATE DRIVE4 - CLAY COUNTY 8,582$                 

PRIVATE DRIVE5 - CLAY COUNTY 15,922$               

173RD AVE SE NORTH - CASS COUNTY 12,127$               

PRIVATE DRIVE4 - CASS COUNTY 29,161$               

PRIVATE DRIVE3 - CASS COUNTY 14,599$               

PRIVATE DRIVE2 - CASS COUNTY 19,201$               

27TH ST SE EAST - CASS COUNTY 66,968$               

172ND AVE SE NORTH - CASS COUNTY 74,731$               

173RD AVE SE SOUTH - CASS COUNTY 61,100$               

57TH ST N NORTH - CASS COUNTY 13,007$               

57TH ST S NORTH - CASS COUNTY 120,335$             

REED DR. EAST - CASS COUNTY 8,500$                 

32ND AVE NW WEST - CASS COUNTY 16,700$               

VISTO ST - CASS COUNTY 43,942$               

174TH AVE SE SOUTH - CASS COUNTY 28,423$               

175TH AVE SE SOUTH - CASS COUNTY 291,169$             

PFIFFER DRIVE - CASS COUNTY 24,122$               

118TH AVE SE - CASS COUNTY 11,042$               

PRIVATE DRIVE 124 AVE W - CASS COUNTY 33,777$               

PRIVATE DRIVE 124 AVE E - CASS COUNTY 140,951$             

PRIVATE DRIVE 175TH AVE S - CASS COUNTY 76,607$               

COSSETTE DRIVE - CASS COUNTY 4,209$                 

Totals 4,466,899$         

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HOFER, TODD D & CAMELLA D - 1415 88 AVE S 391,000$             

HOFER, TODD D & CAMELLA D - 1402 88 AVE S 99,000$               

HAUCK, ROGER - 9015 UNIVERSITY DR S 292,000$             

TYSDAL, BYRON & MARGARET - 17579 PFIFFER DR 272,000$             

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$             

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$             

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$             

KEMP, LINDA - 2551 173 AVE SE 195,000$             

LYNNES, GREGORY A & EVA - 2705 NORTHWOOD DR 368,000$             

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$             

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$             

OBERG CURTIS - 14328 18TH ST N 121,000$             

Totals 3,340,000$         

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surface Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

356,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH WEST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 3,080 8.00$                         24,640.00$                   

2 NDDOT Gravel Surface Cl 5 CY 375 25.00$                       9,375.00$                     

3 Seeding and Mulching SY 5,810 0.60$                         3,486.00$                     

4 Stripping and Topsoil SY 3,600 3.00$                         10,800.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

50,301.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 80 25.00$                       2,000.00$                     

2 Seeding and Mulching SY 485 0.60$                         291.00$                        

3 Stripping and Topsoil SY 95 3.00$                         285.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

4,576.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

96TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 10 8.00$                         80.00$                          

2 NDDOT Gravel Surface Cl 5 CY 30 25.00$                       750.00$                        

3 Seeding and Mulching SY 485 0.60$                         291.00$                        

4 Stripping and Topsoil SY 215 3.00$                         645.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

3,766.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 4,305 8.00$                         34,440.00$                   

2 NDDOT Gravel Surface Cl 5 CY 325 25.00$                       8,125.00$                     

3 Seeding and Mulching SY 5,810 0.60$                         3,486.00$                     

4 Stripping and Topsoil SY 4,360 3.00$                         13,080.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

61,131.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 3,640 8.00$                         29,120.00$                   

2 NDDOT Gravel Surface Cl 5 CY 245 25.00$                       6,125.00$                     

3 Seeding and Mulching SY 4,840 0.60$                         2,904.00$                     

4 Stripping and Topsoil SY 3,615 3.00$                         10,845.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 820.00$                     41,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

113,994.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surface Cl 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

233,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 510 25.00$                       12,750.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,535 3.00$                         19,605.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,795.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surface Cl 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,460 0.60$                         9,876.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,276.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surface Cl 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

130TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 6,615 8.00$                         52,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 505 25.00$                       12,625.00$                   

3 Seeding and Mulching SY 8,715 0.60$                         5,229.00$                     

4 Stripping and Topsoil SY 6,385 3.00$                         19,155.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

91,929.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE1 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,275 8.00$                         10,200.00$                   

2 NDDOT Gravel Surface Cl 5 CY 130 25.00$                       3,250.00$                     

3 Seeding and Mulching SY 1,940 0.60$                         1,164.00$                     

4 Stripping and Topsoil SY 1,245 3.00$                         3,735.00$                     

5 Traffic Control LS 1.00 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1.00 1,000.00$                  1,000.00$                     

20,349.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,810 8.00$                         126,480.00$                

2 NDDOT Gravel Surface Cl 5 CY 290 25.00$                       7,250.00$                     

3 Seeding and Mulching SY 7,745 0.60$                         4,647.00$                     

4 Stripping and Topsoil SY 6,435 3.00$                         19,305.00$                   

5 Traffic Control LS 1.00 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1.00 2,000.00$                  2,000.00$                     

160,682.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE2 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 190 8.00$                         1,520.00$                     

2 NDDOT Gravel Surface Cl 5 CY 65 25.00$                       1,625.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 460 3.00$                         1,380.00$                     

5 Traffic Control LS 1.00 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1.00 1,000.00$                  1,000.00$                     

7,107.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE3 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 40 25.00$                       1,000.00$                     

2 Seeding and Mulching SY 485 0.60$                         291.00$                        

3 Stripping and Topsoil SY 90 3.00$                         270.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

3,561.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 35 25.00$                       875.00$                        

2 Seeding and Mulching SY 485 0.60$                         291.00$                        

3 Stripping and Topsoil SY 705 3.00$                         2,115.00$                     

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

5,281.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE5 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 380 8.00$                         3,040.00$                     

2 NDDOT Gravel Surface Cl 5 CY 60 25.00$                       1,500.00$                     

3 Seeding and Mulching SY 1,455 0.60$                         873.00$                        

4 Stripping and Topsoil SY 795 3.00$                         2,385.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

9,798.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 295 8.00$                         2,360.00$                     

2 NDDOT Gravel Surface Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 680 0.60$                         408.00$                        

4 Stripping and Topsoil SY 315 3.00$                         945.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,463.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 320 8.00$                         2,560.00$                     

2 NDDOT Gravel Surface Cl 5 CY 335 25.00$                       8,375.00$                     

3 Seeding and Mulching SY 3,050 0.60$                         1,830.00$                     

4 Stripping and Topsoil SY 1,060 3.00$                         3,180.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

17,945.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE3 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 160 8.00$                         1,280.00$                     

2 NDDOT Gravel Surface Cl 5 CY 145 25.00$                       3,625.00$                     

3 Seeding and Mulching SY 1,165 0.60$                         699.00$                        

4 Stripping and Topsoil SY 460 3.00$                         1,380.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

8,984.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE2 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 115 8.00$                         920.00$                        

2 NDDOT Gravel Surface Cl 5 CY 220 25.00$                       5,500.00$                     

3 Seeding and Mulching SY 2,035 0.60$                         1,221.00$                     

4 Stripping and Topsoil SY 725 3.00$                         2,175.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

11,816.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

27TH ST SE EAST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 175 25.00$                       4,375.00$                     

2 Seeding and Mulching SY 1,210 0.60$                         726.00$                        

3 Stripping and Topsoil SY 170 3.00$                         510.00$                        

4 Traffic Control LS 1 2,000.00$                  2,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

6 Reinforced Concrete Box Culvert LF 40 540.00$                     21,600.00$                   

7 Reinforced Concrete End Section EA 2 5,000.00$                  10,000.00$                   

41,211.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 395 8.00$                         3,160.00$                     

2 NDDOT Gravel Surface Cl 5 CY 245 25.00$                       6,125.00$                     

3 Seeding and Mulching SY 2,955 0.60$                         1,773.00$                     

4 Stripping and Topsoil SY 1,510 3.00$                         4,530.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7 Reinforced Concrete Box Culvert LF 40 460.00$                     18,400.00$                   

8 Reinforced Concrete End Section EA 2 5,000.00$                  10,000.00$                   

45,988.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 670 8.00$                         5,360.00$                     

2 NDDOT Gravel Surface Cl 5 CY 780 25.00$                       19,500.00$                   

3 Seeding and Mulching SY 6,875 0.60$                         4,125.00$                     

4 Stripping and Topsoil SY 2,205 3.00$                         6,615.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

37,600.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST N NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 150 25.00$                       3,750.00$                     

2 Seeding and Mulching SY 1,115 0.60$                         669.00$                        

3 Stripping and Topsoil SY 195 3.00$                         585.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

8,004.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,620 0.60$                         6,972.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

74,052.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

REED DR. EAST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 65 25.00$                       1,625.00$                     

2 Seeding and Mulching SY 485 0.60$                         291.00$                        

3 Stripping and Topsoil SY 105 3.00$                         315.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

5,231.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surface Cl 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,050.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

10,277.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surface Cl 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,360 0.60$                         2,616.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

27,041.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

174TH AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 295 8.00$                         2,360.00$                     

2 NDDOT Gravel Surface Cl 5 CY 335 25.00$                       8,375.00$                     

3 Seeding and Mulching SY 2,710 0.60$                         1,626.00$                     

4 Stripping and Topsoil SY 710 3.00$                         2,130.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

17,491.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

175TH AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Bituminous Surfacing TONS 930 120.00$                     111,600.00$                

2 Seeding and Mulching SY 1,935 0.60$                         1,161.00$                     

3 Stripping and Topsoil SY 140 3.00$                         420.00$                        

4 Traffic Control LS 1 2,000.00$                  2,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

6 Reinforced Concrete Box Culvert LF 60 700.00$                     42,000.00$                   

7 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

179,181.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PFIFFER DRIVE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 570 8.00$                         4,560.00$                     

2 NDDOT Gravel Surface Cl 5 CY 190 25.00$                       4,750.00$                     

3 Seeding and Mulching SY 1,840 0.60$                         1,104.00$                     

4 Stripping and Topsoil SY 810 3.00$                         2,430.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

14,844.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

118TH AVE SE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 105 25.00$                       2,625.00$                     

2 Seeding and Mulching SY 825 0.60$                         495.00$                        

3 Stripping and Topsoil SY 225 3.00$                         675.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

6,795.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE W - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 495 8.00$                         3,960.00$                     

2 NDDOT Gravel Surface Cl 5 CY 300 25.00$                       7,500.00$                     

3 Seeding and Mulching SY 3,535 0.60$                         2,121.00$                     

4 Stripping and Topsoil SY 1,735 3.00$                         5,205.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

20,786.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 6,595 8.00$                         52,760.00$                   

2 NDDOT Gravel Surface Cl 5 CY 500 25.00$                       12,500.00$                   

3 Seeding and Mulching SY 7,890 0.60$                         4,734.00$                     

4 Stripping and Topsoil SY 4,915 3.00$                         14,745.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

86,739.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 175TH AVE S - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,155 8.00$                         17,240.00$                   

2 NDDOT Gravel Surface Cl 5 CY 525 25.00$                       13,125.00$                   

3 Seeding and Mulching SY 6,730 0.60$                         4,038.00$                     

4 Stripping and Topsoil SY 3,580 3.00$                         10,740.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

47,143.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

COSSETTE DRIVE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 36

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 CL5 Gravel Surfacing CY 20 25.00$                       500.00$                        

2 Seeding and Mulching SY 100 0.60$                         60.00$                          

3 Stripping and Topsoil SY 10 3.00$                         30.00$                          

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

2,590.00$                     Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 580,565$             

100TH WEST  - CLAY COUNTY 66,599$               

2ND NORTH  - CLAY COUNTY 80,080$               

80TH NORTH  - CLAY COUNTY 153,109$             

100TH EAST  - CLAY COUNTY 372,336$             

10TH SOUTH - CLAY COUNTY 402,846$             

10TH NORTH - CLAY COUNTY 738,194$             

110TH WEST - CLAY COUNTY 412,316$             

130TH SOUTH - CLAY COUNTY 105,402$             

PRIVATE DRIVE1 - CLAY COUNTY 21,447$               

3RD SOUTH - CLAY COUNTY 220,571$             

PRIVATE DRIVE5 - CLAY COUNTY 7,274$                 

173RD AVE SE NORTH - CASS COUNTY 11,950$               

PRIVATE DRIVE4 - CASS COUNTY 21,512$               

PRIVATE DRIVE3 - CASS COUNTY 11,939$               

PRIVATE DRIVE2 - CASS COUNTY 14,812$               

27TH ST SE EAST - CASS COUNTY 64,418$               

172ND AVE SE NORTH - CASS COUNTY 19,030$               

173RD AVE SE SOUTH - CASS COUNTY 27,229$               

57TH ST S NORTH - CASS COUNTY 118,705$             

32ND AVE NW WEST - CASS COUNTY 15,074$               

VISTO ST - CASS COUNTY 42,312$               

174TH AVE SE SOUTH - CASS COUNTY 30,050$               

PFIFFER DRIVE - CASS COUNTY 12,865$               

PRIVATE DRIVE 124 AVE E - CASS COUNTY 102,071$             

PRIVATE DRIVE 175TH AVE S - CASS COUNTY 34,180$               

Totals 3,686,885$         

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HOFER, TODD D & CAMELLA D - 1415 88 AVE S 391,000$             

HAUCK, ROGER - 9015 UNIVERSITY DR S 292,000$             

TYSDAL, BYRON & MARGARET - 17579 PFIFFER DR 272,000$             

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$             

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$             

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$             

KEMP, LINDA - 2551 173 AVE SE 195,000$             

LYNNES, GREGORY A & EVA - 2705 NORTHWOOD DR 368,000$             

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$             

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$             

OBERG CURTIS - 14328 18TH ST N 121,000$             

Totals 3,241,000$         

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

357,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH WEST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,055 8.00$                         16,440.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 345 25.00$                       8,625.00$                     

3 Seeding and Mulching SY 4,840 0.60$                         2,904.00$                     

4 Stripping and Topsoil SY 3,005 3.00$                         9,015.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

40,984.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,980 8.00$                         23,840.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 290 25.00$                       7,250.00$                     

3 Seeding and Mulching SY 5,325 0.60$                         3,195.00$                     

4 Stripping and Topsoil SY 3,665 3.00$                         10,995.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

49,280.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,495 8.00$                         19,960.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 215 25.00$                       5,375.00$                     

3 Seeding and Mulching SY 4,360 0.60$                         2,616.00$                     

4 Stripping and Topsoil SY 3,090 3.00$                         9,270.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 660.00$                     33,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

94,221.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

229,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 515 25.00$                       12,875.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,530 3.00$                         19,590.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,905.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,455 0.60$                         9,873.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 4,000.00$                  4,000.00$                     

6 Erosion Control LS 1 4,000.00$                  4,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,273.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

130TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 3,935 8.00$                         31,480.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 400 25.00$                       10,000.00$                   

3 Seeding and Mulching SY 7,680 0.60$                         4,608.00$                     

4 Stripping and Topsoil SY 4,925 3.00$                         14,775.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

64,863.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE1 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 690 8.00$                         5,520.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 95 25.00$                       2,375.00$                     

3 Seeding and Mulching SY 1,455 0.60$                         873.00$                        

4 Stripping and Topsoil SY 810 3.00$                         2,430.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

13,198.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 13,150 8.00$                         105,200.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 270 25.00$                       6,750.00$                     

3 Seeding and Mulching SY 7,260 0.60$                         4,356.00$                     

4 Stripping and Topsoil SY 5,810 3.00$                         17,430.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

135,736.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE5 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 70 8.00$                         560.00$                        

2 NDDOT Gravel Surfacing Cl 5 CY 35 25.00$                       875.00$                        

3 Seeding and Mulching SY 485 0.60$                         291.00$                        

4 Stripping and Topsoil SY 250 3.00$                         750.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

4,476.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 285 8.00$                         2,280.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 680 0.60$                         408.00$                        

4 Stripping and Topsoil SY 305 3.00$                         916.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,354.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 130 8.00$                         1,040.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 280 25.00$                       7,000.00$                     

3 Seeding and Mulching SY 2,280 0.60$                         1,368.00$                     

4 Stripping and Topsoil SY 610 3.00$                         1,830.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

13,238.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE3 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 60 8.00$                         480.00$                        

2 NDDOT Gravel Surfacing Cl 5 CY 130 25.00$                       3,250.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 345 3.00$                         1,035.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,347.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE2 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 185 25.00$                       4,625.00$                     

2 Seeding and Mulching SY 1,600 0.60$                         960.00$                        

3 Stripping and Topsoil SY 510 3.00$                         1,530.00$                     

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

9,115.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

27TH ST SE EAST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 130 25.00$                       3,250.00$                     

2 Seeding and Mulching SY 870 0.60$                         522.00$                        

3 Stripping and Topsoil SY 90 3.00$                         270.00$                        

4 Traffic Control LS 1 2,000.00$                  2,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

6 Reinforced Concrete Box Culvert LF 40 540.00$                     21,600.00$                   

7 Reinforced Concrete End Section EA 2 5,000.00$                  10,000.00$                   

39,642.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 115 8.00$                         920.00$                        

2 NDDOT Gravel Surfacing Cl 5 CY 220 25.00$                       5,500.00$                     

3 Seeding and Mulching SY 1,985 0.60$                         1,191.00$                     

4 Stripping and Topsoil SY 700 3.00$                         2,100.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

11,711.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 40 8.00$                         320.00$                        

2 NDDOT Gravel Surfacing Cl 5 CY 355 25.00$                       8,875.00$                     

3 Seeding and Mulching SY 2,760 0.60$                         1,656.00$                     

4 Stripping and Topsoil SY 635 3.00$                         1,905.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

16,756.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,615 0.60$                         6,969.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

73,049.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,049.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

9,276.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

26,038.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

174TH AVE SE SOUTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 295 8.00$                         2,360.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 335 25.00$                       8,375.00$                     

3 Seeding and Mulching SY 2,710 0.60$                         1,627.00$                     

4 Stripping and Topsoil SY 710 3.00$                         2,130.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

18,492.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PFIFFER DRIVE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 175 8.00$                         1,400.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 110 25.00$                       2,750.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 395 3.00$                         1,185.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,917.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 4,310 8.00$                         34,480.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 465 25.00$                       11,625.00$                   

3 Seeding and Mulching SY 6,390 0.60$                         3,834.00$                     

4 Stripping and Topsoil SY 3,625 3.00$                         10,874.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

62,813.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 175TH AVE S - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 35

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 615 8.00$                         4,920.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 290 25.00$                       7,250.00$                     

3 Seeding and Mulching SY 3,340 0.60$                         2,004.00$                     

4 Stripping and Topsoil SY 1,620 3.00$                         4,860.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

21,034.00$                   Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 578,940$             

100TH WEST  - CLAY COUNTY 43,721$               

2ND NORTH  - CLAY COUNTY 50,635$               

80TH NORTH  - CLAY COUNTY 135,289$             

100TH EAST  - CLAY COUNTY 378,836$             

10TH SOUTH - CLAY COUNTY 402,667$             

10TH NORTH - CLAY COUNTY 738,199$             

110TH WEST - CLAY COUNTY 412,316$             

130TH SOUTH - CLAY COUNTY 55,648$               

PRIVATE DRIVE1 - CLAY COUNTY 13,401$               

3RD SOUTH - CLAY COUNTY 183,596$             

173RD AVE SE NORTH - CASS COUNTY 11,632$               

PRIVATE DRIVE4 - CASS COUNTY 18,218$               

PRIVATE DRIVE3 - CASS COUNTY 8,691$                 

27TH ST SE EAST - CASS COUNTY 45,008$               

172ND AVE SE NORTH - CASS COUNTY 14,593$               

57TH ST S NORTH - CASS COUNTY 120,335$             

32ND AVE NW WEST - CASS COUNTY 16,700$               

VISTO ST - CASS COUNTY 43,942$               

PFIFFER DRIVE - CASS COUNTY 5,138$                 

PRIVATE DRIVE 124 AVE E - CASS COUNTY 67,441$               

Totals 3,344,944$         

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$             

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$             

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$             

KEMP, LINDA - 2551 173 AVE SE 195,000$             

LYNNES, GREGORY A & EVA - 2705 NORTHWOOD DR 368,000$             

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$             

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$             

OBERG CURTIS - 14328 18TH ST N 121,000$             

Totals 2,286,000$         

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surface Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

356,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH WEST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,100 8.00$                         8,800.00$                     

2 NDDOT Gravel Surface Cl 5 CY 280 25.00$                       7,000.00$                     

3 Seeding and Mulching SY 3,875 0.60$                         2,325.00$                     

4 Stripping and Topsoil SY 2,260 3.00$                         6,780.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

26,905.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,595 8.00$                         12,760.00$                   

2 NDDOT Gravel Surface Cl 5 CY 245 25.00$                       6,125.00$                     

3 Seeding and Mulching SY 3,875 0.60$                         2,325.00$                     

4 Stripping and Topsoil SY 2,650 3.00$                         7,950.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

31,160.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,480 8.00$                         11,840.00$                   

2 NDDOT Gravel Surface Cl 5 CY 180 25.00$                       4,500.00$                     

3 Seeding and Mulching SY 3,875 0.60$                         2,325.00$                     

4 Stripping and Topsoil SY 2,530 3.00$                         7,590.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 660.00$                     33,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

83,255.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surface Cl 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

233,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 510 25.00$                       12,750.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,535 3.00$                         19,605.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,795.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surface Cl 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,460 0.60$                         9,876.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,276.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surface Cl 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

130TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,840 8.00$                         14,720.00$                   

2 NDDOT Gravel Surface Cl 5 CY 290 25.00$                       7,250.00$                     

3 Seeding and Mulching SY 3,875 0.60$                         2,325.00$                     

4 Stripping and Topsoil SY 2,650 3.00$                         7,950.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

34,245.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE1 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 295 8.00$                         2,360.00$                     

2 NDDOT Gravel Surface Cl 5 CY 65 25.00$                       1,625.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 560 3.00$                         1,680.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

8,247.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 10,565 8.00$                         84,520.00$                   

2 NDDOT Gravel Surface Cl 5 CY 250 25.00$                       6,250.00$                     

3 Seeding and Mulching SY 6,295 0.60$                         3,777.00$                     

4 Stripping and Topsoil SY 5,145 3.00$                         15,435.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

112,982.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 270 8.00$                         2,160.00$                     

2 NDDOT Gravel Surface Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 630 0.60$                         378.00$                        

4 Stripping and Topsoil SY 290 3.00$                         870.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,158.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 280 25.00$                       7,000.00$                     

2 Seeding and Mulching SY 1,985 0.60$                         1,191.00$                     

3 Stripping and Topsoil SY 340 3.00$                         1,020.00$                     

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

11,211.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE3 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 120 25.00$                       3,000.00$                     

2 Seeding and Mulching SY 580 0.60$                         348.00$                        

3 Traffic Control LS 1 1,000.00$                  1,000.00$                     

4 Erosion Control LS 1 1,000.00$                  1,000.00$                     

5,348.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

27TH ST SE EAST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 30 25.00$                       750.00$                        

2 Seeding and Mulching SY 195 0.60$                         117.00$                        

3 Stripping and Topsoil SY 10 3.00$                         30.00$                          

4 Traffic Control LS 1 2,000.00$                  2,000.00$                     

5 Erosion Control LS 1 2,000.00$                  2,000.00$                     

6 Reinforced Concrete Box Culvert LF 40 320.00$                     12,800.00$                   

7 Reinforced Concrete End Section EA 2 5,000.00$                  10,000.00$                   

27,697.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 200 25.00$                       5,000.00$                     

2 Seeding and Mulching SY 1,550 0.60$                         930.00$                        

3 Stripping and Topsoil SY 350 3.00$                         1,050.00$                     

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

8,980.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,620 0.60$                         6,972.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

74,052.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surface Cl 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,050.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

10,277.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surface Cl 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,360 0.60$                         2,616.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

27,041.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PFIFFER DRIVE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 30 8.00$                         240.00$                        

2 NDDOT Gravel Surface Cl 5 CY 25 25.00$                       625.00$                        

3 Seeding and Mulching SY 195 0.60$                         117.00$                        

4 Stripping and Topsoil SY 60 3.00$                         180.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

3,162.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 34

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,710 8.00$                         21,680.00$                   

2 NDDOT Gravel Surface Cl 5 CY 310 25.00$                       7,750.00$                     

3 Seeding and Mulching SY 4,070 0.60$                         2,442.00$                     

4 Stripping and Topsoil SY 2,210 3.00$                         6,630.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

41,502.00$                   Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 580,565$             

100TH WEST  - CLAY COUNTY 35,797$               

2ND NORTH  - CLAY COUNTY 35,739$               

80TH NORTH  - CLAY COUNTY 121,422$             

100TH EAST  - CLAY COUNTY 372,336$             

10TH SOUTH - CLAY COUNTY 402,643$             

10TH NORTH - CLAY COUNTY 738,194$             

110TH WEST - CLAY COUNTY 412,316$             

130TH SOUTH - CLAY COUNTY 27,961$               

PRIVATE DRIVE1 - CLAY COUNTY 7,566$                 

3RD SOUTH - CLAY COUNTY 151,216$             

173RD AVE SE NORTH - CASS COUNTY 11,632$               

PRIVATE DRIVE4 - CASS COUNTY 14,757$               

PRIVATE DRIVE3 - CASS COUNTY 8,691$                 

172ND AVE SE NORTH - CASS COUNTY 11,601$               

57TH ST S NORTH - CASS COUNTY 118,705$             

32ND AVE NW WEST - CASS COUNTY 15,074$               

VISTO ST - CASS COUNTY 42,312$               

PFIFFER DRIVE - CASS COUNTY 3,478$                 

PRIVATE DRIVE 124 AVE E - CASS COUNTY 42,156$               

Totals 3,154,157$         

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$             

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$             

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$             

KEMP, LINDA - 2551 173 AVE SE 195,000$             

LYNNES, GREGORY A & EVA - 2705 NORTHWOOD DR 368,000$             

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$             

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$             

OBERG CURTIS - 14328 18TH ST N 121,000$             

Totals 2,286,000$         

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

357,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH WEST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 515 8.00$                         4,120.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 250 25.00$                       6,250.00$                     

3 Seeding and Mulching SY 3,390 0.60$                         2,034.00$                     

4 Stripping and Topsoil SY 1,875 3.00$                         5,625.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

22,029.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 715 8.00$                         5,720.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 210 25.00$                       5,250.00$                     

3 Seeding and Mulching SY 2,905 0.60$                         1,743.00$                     

4 Stripping and Topsoil SY 1,760 3.00$                         5,280.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

21,993.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 870 8.00$                         6,960.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 140 25.00$                       3,500.00$                     

3 Seeding and Mulching SY 2,420 0.60$                         1,452.00$                     

4 Stripping and Topsoil SY 1,936 3.00$                         5,809.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 660.00$                     33,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

74,721.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

229,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 510 25.00$                       12,750.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,530 3.00$                         19,590.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,780.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,455 0.60$                         9,873.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 4,000.00$                  4,000.00$                     

6 Erosion Control LS 1 4,000.00$                  4,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,273.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

130TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 710 8.00$                         5,680.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 90 25.00$                       2,250.00$                     

3 Seeding and Mulching SY 2,420 0.60$                         1,452.00$                     

4 Stripping and Topsoil SY 1,275 3.00$                         3,825.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

17,207.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE1 - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 90 8.00$                         720.00$                        

2 NDDOT Gravel Surfacing Cl 5 CY 40 25.00$                       1,000.00$                     

3 Seeding and Mulching SY 485 0.60$                         291.00$                        

4 Stripping and Topsoil SY 215 3.00$                         645.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

4,656.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 8,510 8.00$                         68,080.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 230 25.00$                       5,750.00$                     

3 Seeding and Mulching SY 5,810 0.60$                         3,486.00$                     

4 Stripping and Topsoil SY 4,580 3.00$                         13,740.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

93,056.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 270 8.00$                         2,160.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 630 0.60$                         378.00$                        

4 Stripping and Topsoil SY 290 3.00$                         870.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,158.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 225 25.00$                       5,625.00$                     

2 Seeding and Mulching SY 1,500 0.60$                         901.00$                        

3 Stripping and Topsoil SY 185 3.00$                         555.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

9,081.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE3 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 120 25.00$                       3,000.00$                     

2 Seeding and Mulching SY 580 0.60$                         348.00$                        

3 Traffic Control LS 1 1,000.00$                  1,000.00$                     

4 Erosion Control LS 1 1,000.00$                  1,000.00$                     

5,348.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 180 25.00$                       4,500.00$                     

2 Seeding and Mulching SY 1,065 0.60$                         638.88$                        

3 Traffic Control LS 1 1,000.00$                  1,000.00$                     

4 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,138.88$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,615 0.60$                         6,969.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

73,049.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,049.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

9,276.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

26,038.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PFIFFER DRIVE - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 5 25.00$                       125.00$                        

2 Stripping and Topsoil SY 5 3.00$                         15.00$                          

3 Traffic Control LS 1 1,000.00$                  1,000.00$                     

4 Erosion Control LS 1 1,000.00$                  1,000.00$                     

2,140.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 33

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,995 8.00$                         15,960.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 100 25.00$                       2,500.00$                     

3 Seeding and Mulching SY 2,035 0.60$                         1,221.00$                     

4 Stripping and Topsoil SY 1,420 3.00$                         4,261.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

25,942.00$                   Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 578,940$             

100TH WEST  - CLAY COUNTY 17,857$               

2ND NORTH  - CLAY COUNTY 18,156$               

80TH NORTH  - CLAY COUNTY 104,328$             

100TH EAST  - CLAY COUNTY 378,836$             

10TH SOUTH - CLAY COUNTY 402,667$             

10TH NORTH - CLAY COUNTY 738,199$             

110TH WEST - CLAY COUNTY 412,316$             

130TH SOUTH - CLAY COUNTY 23,654$               

3RD SOUTH - CLAY COUNTY 122,392$             

173RD AVE SE NORTH - CASS COUNTY 11,632$               

PRIVATE DRIVE4 - CASS COUNTY 5,905$                 

172ND AVE SE NORTH - CASS COUNTY 9,539$                 

57TH ST S NORTH - CASS COUNTY 120,335$             

32ND AVE NW WEST - CASS COUNTY 16,700$               

VISTO ST - CASS COUNTY 43,942$               

PRIVATE DRIVE 124 AVE E - CASS COUNTY 33,348$               

Totals 3,038,745$         

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$             

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$             

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$             

KEMP, LINDA - 2551 173 AVE SE 195,000$             

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$             

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$             

OBERG CURTIS - 14328 18TH ST N 121,000$             

Totals 1,918,000$         

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surface Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

356,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH WEST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 35 8.00$                         280.00$                        

2 NDDOT Gravel Surface Cl 5 CY 180 25.00$                       4,500.00$                     

3 Seeding and Mulching SY 1,940 0.60$                         1,164.00$                     

4 Stripping and Topsoil SY 1,015 3.00$                         3,045.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

10,989.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

2ND NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 75 8.00$                         600.00$                        

2 NDDOT Gravel Surface Cl 5 CY 215 25.00$                       5,375.00$                     

3 Seeding and Mulching SY 1,455 0.60$                         873.00$                        

4 Stripping and Topsoil SY 775 3.00$                         2,325.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

11,173.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 290 8.00$                         2,320.00$                     

2 NDDOT Gravel Surface Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 850 3.00$                         2,550.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 660.00$                     33,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

64,202.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surface Cl 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

233,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 510 25.00$                       12,750.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,535 3.00$                         19,605.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,795.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surface Cl 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,460 0.60$                         9,876.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,276.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surface Cl 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

130TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 185 8.00$                         1,480.00$                     

2 NDDOT Gravel Surface Cl 5 CY 60 25.00$                       1,500.00$                     

3 Seeding and Mulching SY 485 0.60$                         291.00$                        

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

14,556.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 6,515 8.00$                         52,120.00$                   

2 NDDOT Gravel Surface Cl 5 CY 210 25.00$                       5,250.00$                     

3 Seeding and Mulching SY 4,840 0.60$                         2,904.00$                     

4 Stripping and Topsoil SY 4,015 3.00$                         12,044.00$                   

5 Traffic Control LS 1.00 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1.00 2,000.00$                  2,000.00$                     

75,318.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 270 8.00$                         2,160.00$                     

2 NDDOT Gravel Surface Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 630 0.60$                         378.00$                        

4 Stripping and Topsoil SY 290 3.00$                         870.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,158.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 50 25.00$                       1,250.00$                     

2 Seeding and Mulching SY 340 0.60$                         204.00$                        

3 Stripping and Topsoil SY 60 3.00$                         180.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

3,634.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 135 25.00$                       3,375.00$                     

2 Seeding and Mulching SY 825 0.60$                         495.00$                        

3 Traffic Control LS 1 1,000.00$                  1,000.00$                     

4 Erosion Control LS 1 1,000.00$                  1,000.00$                     

5,870.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,620 0.60$                         6,972.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

74,052.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surface Cl 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,050.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

10,277.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surface Cl 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,360 0.60$                         2,616.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

27,041.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 32

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 1,370 8.00$                         10,960.00$                   

2 NDDOT Gravel Surface Cl 5 CY 85 25.00$                       2,125.00$                     

3 Seeding and Mulching SY 1,645 0.60$                         987.00$                        

4 Stripping and Topsoil SY 1,150 3.00$                         3,450.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

20,522.00$                   Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 580,565$             

80TH NORTH  - CLAY COUNTY 97,120$               

100TH EAST  - CLAY COUNTY 372,336$             

10TH SOUTH - CLAY COUNTY 402,643$             

10TH NORTH - CLAY COUNTY 738,194$             

110TH WEST - CLAY COUNTY 412,316$             

3RD SOUTH - CLAY COUNTY 90,477$               

173RD AVE SE NORTH - CASS COUNTY 11,632$               

PRIVATE DRIVE4 - CASS COUNTY 5,903$                 

172ND AVE SE NORTH - CASS COUNTY 8,130$                 

57TH ST S NORTH - CASS COUNTY 118,705$             

32ND AVE NW WEST - CASS COUNTY 15,074$               

VISTO ST - CASS COUNTY 42,312$               

PRIVATE DRIVE 124 AVE E - CASS COUNTY 22,313$               

Totals 2,917,718$         

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$             

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$             

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$             

KEMP, LINDA - 2551 173 AVE SE 195,000$             

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$             

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$             

OBERG CURTIS - 14328 18TH ST N 121,000$             

Totals 1,918,000$         

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

357,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 55 8.00$                         440.00$                        

2 NDDOT Gravel Surfacing Cl 5 CY 40 25.00$                       1,000.00$                     

3 Seeding and Mulching SY 485 0.60$                         291.00$                        

4 Stripping and Topsoil SY 345 3.00$                         1,035.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 660.00$                     33,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

59,766.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

229,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surfacing Cl 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,455 0.60$                         9,873.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 4,000.00$                  4,000.00$                     

6 Erosion Control LS 1 4,000.00$                  4,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,273.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 510 25.00$                       12,750.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,530 3.00$                         19,590.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,780.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 4,575 8.00$                         36,600.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 185 25.00$                       4,625.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,280 3.00$                         9,840.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

55,678.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 270 8.00$                         2,160.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 630 0.60$                         378.00$                        

4 Stripping and Topsoil SY 290 3.00$                         870.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,158.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 50 25.00$                       1,250.00$                     

2 Seeding and Mulching SY 340 0.60$                         204.00$                        

3 Stripping and Topsoil SY 60 3.00$                         178.67$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

3,632.67$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surfacing Cl 5 CY 105 25.00$                       2,625.00$                     

2 Seeding and Mulching SY 630 0.60$                         378.00$                        

3 Traffic Control LS 1 1,000.00$                  1,000.00$                     

4 Erosion Control LS 1 1,000.00$                  1,000.00$                     

5,003.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surfacing Cl 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,615 0.60$                         6,969.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

73,049.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,049.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

9,276.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

26,038.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 31

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 800 8.00$                         6,400.00$                     

2 NDDOT Gravel Surfacing Cl 5 CY 75 25.00$                       1,875.00$                     

3 Seeding and Mulching SY 1,310 0.60$                         786.00$                        

4 Stripping and Topsoil SY 890 3.00$                         2,670.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

13,731.00$                   Estimated Construction Cost



FLOOD DIVERSION AUTHORITY, AWD-0002 - FLOWS THROUGH FLOOD DAMAGE REDUCTION AREA

CONCEPTUAL OPINION OF PROBABLE COSTS

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

Road Raises

Total Estimated 

Cost (1)

15TH MID SOUTH  � CLAY COUNTY 578,940$             

80TH NORTH  - CLAY COUNTY 97,055$               

100TH EAST  - CLAY COUNTY 378,836$             

10TH SOUTH - CLAY COUNTY 402,667$             

10TH NORTH - CLAY COUNTY 738,199$             

110TH WEST - CLAY COUNTY 412,316$             

3RD SOUTH - CLAY COUNTY 64,771$               

173RD AVE SE NORTH - CASS COUNTY 11,632$               

PRIVATE DRIVE4 - CASS COUNTY 5,905$                 

172ND AVE SE NORTH - CASS COUNTY 8,333$                 

57TH ST S NORTH - CASS COUNTY 120,335$             

32ND AVE NW WEST - CASS COUNTY 16,700$               

VISTO ST - CASS COUNTY 43,942$               

PRIVATE DRIVE 124 AVE E - CASS COUNTY 15,871$               

Totals 2,895,501$         

(1) Included in the Total Estimated Cost is a 30% construction 

       contingency as well as an Engineering and Administrative 

       cost that was estimated as 25% of the constuction cost.

       Additional R/W costs were not included.

Rural Property Acquisition

Total Property 

Acquisition (2)

HOLCK, JEREMY D - 17556 PFIFFER DR 352,000$             

KUTZER, JONATHAN D KRISTEN L - 17554 PFIFFER DR 386,000$             

SAYLER, BRYAN L & KARI L - 17552 PFIFFER DR 321,000$             

KEMP, LINDA - 2551 173 AVE SE 195,000$             

JOHNSON, VAUGHN & SHIRLEY - 2351 173 AVE SE 156,000$             

HERMANN JAMES J & DEBRA - 15001 15TH ST NW 387,000$             

OBERG CURTIS - 14328 18TH ST N 121,000$             

Totals 1,918,000$         

(2) Total Property Acquisition includes: 110% of the 2012assessed building and land value, plus 15% contingency,

                                                                        $20,000 in incentives, and $30,000 in assumed demolition costs.



CONCEPTUAL OPINION OF PROBABLE COSTS

15TH MID SOUTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,110 8.00$                         120,880.00$                

2 NDDOT Gravel Surface Cl 5 CY 955 25.00$                       23,875.00$                   

3 Seeding and Mulching SY 19,360 0.60$                         11,616.00$                   

4 Stripping and Topsoil SY 14,700 3.00$                         44,100.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,880.00$                  112,800.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

356,271.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

80TH NORTH  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 50 8.00$                         400.00$                        

2 NDDOT Gravel Surface Cl 5 CY 40 25.00$                       1,000.00$                     

3 Seeding and Mulching SY 485 0.60$                         291.00$                        

4 Stripping and Topsoil SY 345 3.00$                         1,035.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 660.00$                     33,000.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

59,726.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

100TH EAST  - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 11,105 8.00$                         88,840.00$                   

2 NDDOT Gravel Surface Cl 5 CY 440 25.00$                       11,000.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 7,090 3.00$                         21,270.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

9 River Realignment LS 1 30,000.00$               30,000.00$                   

233,130.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 5,240 8.00$                         41,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 510 25.00$                       12,750.00$                   

3 Seeding and Mulching SY 9,200 0.60$                         5,520.00$                     

4 Stripping and Topsoil SY 6,535 3.00$                         19,605.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 50 970.00$                     48,500.00$                   

8 Reinforced Concrete End Section EA 2 15,000.00$               30,000.00$                   

9 Reinforced Concrete Box Culvert LF 50 1,310.00$                  65,500.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

247,795.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

10TH NORTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 15,570 8.00$                         124,560.00$                

2 NDDOT Gravel Surface Cl 5 CY 800 25.00$                       20,000.00$                   

3 Seeding and Mulching SY 16,460 0.60$                         9,876.00$                     

4 Stripping and Topsoil SY 12,680 3.00$                         38,040.00$                   

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 6,000.00$                  6,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 1,760.00$                  105,600.00$                

8 Reinforced Concrete End Section EA 2 20,000.00$               40,000.00$                   

9 Reinforced Concrete Box Culvert LF 60 970.00$                     58,200.00$                   

10 Reinforced Concrete End Section EA 2 10,000.00$               20,000.00$                   

11 River Realignment LS 1 30,000.00$               30,000.00$                   

454,276.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

110TH WEST - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,270 8.00$                         18,160.00$                   

2 NDDOT Gravel Surface Cl 5 CY 235 25.00$                       5,875.00$                     

3 Seeding and Mulching SY 4,355 0.60$                         2,613.00$                     

4 Stripping and Topsoil SY 3,095 3.00$                         9,285.00$                     

5 Traffic Control LS 1 2,000.00$                  2,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

7 Reinforced Concrete Box Culvert LF 60 2,730.00$                  163,800.00$                

8 Reinforced Concrete End Section EA 2 25,000.00$               50,000.00$                   

253,733.00$                Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

3RD SOUTH - CLAY COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,890 8.00$                         23,120.00$                   

2 NDDOT Gravel Surface Cl 5 CY 155 25.00$                       3,875.00$                     

3 Seeding and Mulching SY 3,390 0.60$                         2,034.00$                     

4 Stripping and Topsoil SY 2,610 3.00$                         7,830.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

39,859.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

173RD AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 270 8.00$                         2,160.00$                     

2 NDDOT Gravel Surface Cl 5 CY 70 25.00$                       1,750.00$                     

3 Seeding and Mulching SY 630 0.60$                         378.00$                        

4 Stripping and Topsoil SY 290 3.00$                         870.00$                        

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 1,000.00$                  1,000.00$                     

7,158.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE4 - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 50 25.00$                       1,250.00$                     

2 Seeding and Mulching SY 340 0.60$                         204.00$                        

3 Stripping and Topsoil SY 60 3.00$                         180.00$                        

4 Traffic Control LS 1 1,000.00$                  1,000.00$                     

5 Erosion Control LS 1 1,000.00$                  1,000.00$                     

3,634.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

172ND AVE SE NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 NDDOT Gravel Surface Cl 5 CY 110 25.00$                       2,750.00$                     

2 Seeding and Mulching SY 630 0.60$                         378.00$                        

3 Traffic Control LS 1 1,000.00$                  1,000.00$                     

4 Erosion Control LS 1 1,000.00$                  1,000.00$                     

5,128.00$                     Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

57TH ST S NORTH - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 2,240 8.00$                         17,920.00$                   

2 NDDOT Gravel Surface Cl 5 CY 1,130 25.00$                       28,250.00$                   

3 Seeding and Mulching SY 11,620 0.60$                         6,972.00$                     

4 Stripping and Topsoil SY 5,970 3.00$                         17,910.00$                   

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

74,052.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

32ND AVE NW WEST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 385 8.00$                         3,080.00$                     

2 NDDOT Gravel Surface Cl 5 CY 105 25.00$                       2,625.00$                     

3 Seeding and Mulching SY 870 0.60$                         522.00$                        

4 Stripping and Topsoil SY 350 3.00$                         1,050.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

10,277.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

VISTO ST - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 750 8.00$                         6,000.00$                     

2 NDDOT Gravel Surface Cl 5 CY 350 25.00$                       8,750.00$                     

3 Seeding and Mulching SY 4,360 0.60$                         2,616.00$                     

4 Stripping and Topsoil SY 2,225 3.00$                         6,675.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

27,041.00$                   Estimated Construction Cost



CONCEPTUAL OPINION OF PROBABLE COSTS

PRIVATE DRIVE 124 AVE E - CASS COUNTY

TRANSPORTATION MITIGATION AND RURAL PROPERTY FLOOD RISK MANAGEMENT MEASURES FOR RS 30

CONSTRUCTION

NO. ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 Embankment CY 355 8.00$                         2,840.00$                     

2 NDDOT Gravel Surface Cl 5 CY 60 25.00$                       1,500.00$                     

3 Seeding and Mulching SY 970 0.60$                         582.00$                        

4 Stripping and Topsoil SY 615 3.00$                         1,845.00$                     

5 Traffic Control LS 1 1,000.00$                  1,000.00$                     

6 Erosion Control LS 1 2,000.00$                  2,000.00$                     

9,767.00$                     Estimated Construction Cost


