

RED RIVER DIVERSION

**FARGO – MOORHEAD METRO FLOOD RISK
MANAGEMENT PROJECT,
FEASIBILITY STUDY, PHASE 4**

**APPENDIX G – COST ESTIMATES
EXHIBIT A – FCP MINNESOTA DIVERSION – MII COST
ESTIMATE**

**Report for the US Army Corps of Engineers, and the cities of Fargo, ND &
Moorhead, MN**

By: Barr Engineering Co.

FINAL – February 28, 2011

TABLE OF CONTENTS

G-A1.0 FCP MN SHORT 35K – MII COST ESTIMATE..... 2

ATTACHMENTS

G-A1.1 FCP Minnesota Diversion – MII Cost Estimate – Project Costs
(Exhibit Submitted in Digital Format Only)

**APPENDIX G
COST ESTIMATES**

EXHIBIT A – FCP MINNESOTA DIVERSION – MII COST ESTIMATE

G-A1.0 FCP MN SHORT 35K – MII COST ESTIMATE

Attachment G-A1.1 presents the MII Cost Estimate for the FCP Minnesota Diversion.
(Exhibit Submitted in Digital Format Only)