

RED RIVER DIVERSION

FARGO – MOORHEAD METRO FLOOD RISK MANAGEMENT PROJECT, FEASIBILITY STUDY, PHASE 4

APPENDIX G – COST ESTIMATES EXHIBIT B – LPP NORTH DAKOTA DIVERSION – MII COST ESTIMATE

**Report for the US Army Corps of Engineers, and the cities of Fargo, ND &
Moorhead, MN**

By: Barr Engineering Co.

FINAL – February 28, 2011

TABLE OF CONTENTS

G-B1.0 LPP – MII COST ESTIMATE..... 2

ATTACHMENTS

G-B1.1 LPP NORTH DAKOTA DIVERSION – MII Cost Estimate – Project Costs
(Exhibit Submitted in Digital Format Only)

**APPENDIX G
COST ESTIMATES**

EXHIBIT B – LPP NORTH DAKOTA DIVERSION – MII COST ESTIMATE

G-B1.0 LPP – MII COST ESTIMATE

Attachment G-B1.1 presents the MII Cost Estimate for the Locally Preferred Plan (LPP) North Dakota Diversion. (Exhibit Submitted in Digital Format Only)